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103 Standard Forms

103.1 General

This chapter contains fillable portable document format (PDF) of the standard forms found
inthe FDOT Design Manual (FDM). The form number assigned to each form corresponds
to the FDM chapter in which it is discussed. Refer to the related chapter for instruction
on the use of each form.

103 — Standard Forms



Form 110

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

Proprietary Product Certification

To: Date:
District or Turnpike Design Engineer

Financial Project ID:
Federal Aid Number:
Project Name:
State Road Number: Co./ Sec./ Sub.:
Begin Project MP: End Project MP:

Attach justification and supporting documents.
Mark the appropriate certification (below):

“. , , of the ,
Print Name of Initiator Position Title Name of Agency
do hereby certify that the following condition(s) apply. Mark appropriately:

[ that this patented or proprietary item is most compatible with existing highway facilities;

[ that this patented or proprietary item provides greater flexibility with existing and/or future
highway facilities;

[ that this patented or proprietary item fosters innovation in highway transportation technology;

[ that this patented or proprietary item satisfies Build America/Buy America (BABA) requirements;

[ that this patented or proprietary item is included as FDOT Approved Products Listing (APL)
Number ;

[] that no equally suitable alternative exists for this patented or proprietary item.”

Signature Date

Form 110



Form 110

For Department Use Only

Print Name, District/Turnpike Design Engineer Signature

of the Florida Department of Transportation, do hereby approve this certification request made in
accordance with the policies and procedures of the Department. Mark appropriately:

[ that this patented or proprietary item is most compatible with existing highway facilities;

[ that this patented or proprietary item provides greater flexibility with existing and/or future highway facilities;
[ that this patented or proprietary item fosters innovation in highway transportation technology;

[ that this patented or proprietary item satisfies Build America / Buy America (BABA) requirements;

[ that this patented or proprietary item is included as FDOT Approved Products Listing (APL) Number

[] that no equally suitable alternative exists for this patented or proprietary item.”

Identify any conditions and limitations:

Signature Date

Form 110



Form 121-A

Bridge Development Report Submittal Checklist

Project Name

Financial Project ID

FA No. Projects of Division Interest Yes No
NHS Yes No

Date FDOT Project Manager

ITEMS STATUS®)
(1)  Typical Sections for Roadway and Bridge®................. Select Status

%) Roadway Plans in Vicinity of Bridge®.........................
3) Maintenance of Traffic Requirements®.......................
@) Bridge Hydraulics Report©..............cccovieiiiiiiiiiiiann.

Select Status
Select Status

Select Status

(5)  Geotechnical Report©............c..couviuiiiiiiiiee el Select Status
(6)  Bridge Corrosion Environmental Report©.................... Select Status
(7) GRS Abutments Feasibility Assessment@................... Select Status
(8)  Precast Feasibility ASSESSMENt..........ccvvvuvieeeeeeennnnn, Select Status
©)  Existing Bridge Plans.............uuuioeeee oo Select Status
(10)  Existing Bridge Inspection RepOrt...............ccevvvueen... Select Status
(11) Existing Bridge Load RatiNg.............uvuueeeeeieeeeeeennnn. Select Status
(12)  Wildlife CONNECLIVILY...........eeeveeieeiie e Select Status
(13)  Utility ReqUirements. ............c.coeuiiiiineeeieeeeeiee e, Select Status
(14) Railroad ReqUIremMents.............cc.veeeeeeieeeeeeieennnn. Select Status
(15) Retaining Wall and Bulkhead Requirements................. Select Status
(16)  Lighting REQUIrEMENtS. .........uveeiieieeieeee e eee e, Select Status
(17) ADA Access ReqQUIrEMENLS. .........uveeeeeeeeeeeaeeeeennns Select Status
(RS I 1= SRR Select Status
@ Must be approved by District before BDR submittal.

(b) Select appropriate status: Provided, Not Applicable, Comments Attached

(c) See approval requirements for these documents in FDM 121.

(d) GRS = Geosynthetic Reinforced Soll

Form 121-A



Form 121-B

Standard Peer Review Certification Letter

Florida Department of Transportation
District

Attn:

Reference: Independent Peer Review Category 2 Structures
Financial Project ID:

Federal Aid Number:
Contract Number:

Submittal:  90% Bridge Plans
Submittal
Bridge Number(s):

Dear ,

Pursuant to the requirements of the Contract Documents,
hereby certifies that an independent peer review of the above-referenced submittal has been
conducted in accordance with FDM 121 and all other governing regulations. Component plans
that were included in the peer review are as follows:

Outstanding / Unresolved Comments and Issues:

Form 121-B



Form 121-B

Certification Statement:

| certify that the component plans listed in this letter have been verified by independent review
and are in compliance with all requirements presented in the Contract Documents. Independent
Peer Review comments and comment resolutions have been included in this submittal under
separate cover.

| have also attached a current copy of the Firm's Independent Peer Review Prequalification Letter
issued by the Department with the “Approved Rates” Section redacted.

Please do not hesitate to contact me if you have any questions.

Name of Independent Peer Review Firm

Name of Independent Peer Reviewer

Title

Signature

Florida Professional Engineer Lic. No.

Form 121-B



Form 121-C

Certification Letter

Florida Department of Transportation
District

Attn:

Reference: Independent Peer Review Category 2 Structures
Financial Project ID:
Federal Aid Number:
Contract Number:

Submittal:  Final Bridge Plans
Submittal
Bridge Number(s):

Dear ,

Pursuant to the requirements of the Contract Documents,
hereby certifies that an independent peer review of the above-referenced submittal has been
conducted in accordance with FDM 121 and all other governing regulations. Component plans
that were included in the peer review are as follows:

Certification Statement:

| certify that the component plans listed in this letter have been verified by independent review,
that all review comments have been adequately resolved, and that the plans are in compliance
with all Department and FHWA requirements presented in the Contract Documents.

I have been provided with all 90% Department or Department Representative Electronic Review
Comments (ERC). | certify that | have reviewed the comments and have considered these
concerns in the Independent Peer Review. See attached 90% ERC comments.

| have also attached a current copy of the Firm's Independent Peer Review Prequalification Letter
issued by the Department with the “Approval Rates” section redacted.

Form 121-C



Form 121-C

Please do not hesitate to contact me if you have any questions.

Name of Independent Peer Review Firm

Name of Independent Peer Reviewer

Title

Florida Professional Engineer Lic. No.

[Insert Signature,
Date and Seal
here.]

Name of IPR Quality Assurance Manager

Title

Florida Professional Engineer Lic. No.

[Insert Signature,
Date and Seal
here.]

Form 121-C



Form 121-D

Independent Department Review Certification Letter

Florida Department of Transportation
District

Attn:

Reference: Independent Department Review Category 2 Structures
Financial Project ID:

Federal Aid Number:
Contract Number:

Submittal:  90% Bridge Plans
Submittal
Bridge Number(s):

Dear ,

Pursuant to the requirements of the Contract Documents,
hereby certifies that an Independent Department Review of the above-referenced submittal has
been conducted in accordance with FDM 121 and all other governing regulations. Component
plans that were included in the Independent Department Review are as follows:

Outstanding / Unresolved Comments and Issues:

Form 121-D



Form 121-D

Certification Statement:

| certify that the component plans listed in this letter have been verified by independent review
and are in compliance with all requirements presented in the Contract Documents. Independent
Department Review comments and comment resolutions have been included in this submittal
under separate cover.

Please do not hesitate to contact me if you have any questions.

Name of Independent Department Review Firm

Name of Independent Department Reviewer

Title

Signature

Florida Professional Engineer Lic. No.

Form 121-D

10



Form 121-E

Independent Department Review Certification Letter

Florida Department of Transportation
District

Attn:

Reference: Independent Department Review Category 2 Structures
Financial Project ID:
Federal Aid Number:
Contract Number:

Submittal:  Final Bridge Plans
Submittal
Bridge Number(s):

Dear ,

Pursuant to the requirements of the Contract Documents,
hereby certifies that an Independent Department Review of the above-referenced submittal
has been conducted in accordance with FDM 121 and all other governing regulations.
Component plans that were included in the Independent Department Review are as follows:

Certification Statement:

| certify that the component plans listed in this letter have been verified by independent review,
that all review comments have been adequately resolved, and that the plans are in compliance
with all Department and FHWA requirements presented in the Contract Documents.

I have been provided with all 90% Department or Department Representative Electronic Review
Comments (ERC). | certify that | have reviewed the comments and have considered these
concerns in the Independent Department Review. See attached 90% ERC comments.

Form 121-E
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Form 121-E

Please do not hesitate to contact me if you have any questions.

Name of Independent Department Review Firm

Name of Independent Department Reviewer

Title

Florida Professional Engineer Lic. No.

[Insert Signature,
Date and Seal
here.]

Name of IPR Quality Assurance Manager

Title

Florida Professional Engineer Lic. No.

[Insert Signature,
Date and Seal
here.]

Form 121-E
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Form 122-A

Submittal/Approval Letter

To: Date:
District or Turnpike Design Engineer

New Const. RRR Other
Financial Project ID: I:l I:l I:l

Federal Aid Number:

Project Name:

State Road Number: Co./Sec./Sub.
Begin Project MP: End Project MP:

FHWA Project of Division Interest: Yes I:l No I:I

Request for: Design Exception I:l Design Variation I:I Design Variation Memorandum I:l
Community Aesthetic Feature: Conceptual I:I Final I:I
Re-submittal: Yes |:| No I:I Original Ref# - -

Requested for the following element(s):

I:l Design Speed I:l Lane Width I:I Shoulder Width I:l Cross Slope
I:l Design Loading Structural Capacity I:l Vertical Clearance I:l Maximum Grade |:| Stopping Sight Distance
I:l Superelevation I:l Horizontal Curve Radius I:l Other

Recommended by:

Date

Name:
Responsible Professional Engineer or Landscape Architect (Landscape-Only Projects)

Approvals:
Date Date
Name: Name:
District or Turnpike Design Engineer District Structures Design Engineer
Date Date
Name: Name:
State Roadway Design Engineer State Structures Design Engineer
Date Date
Name: Name:
Chief Engineer FHWA Division Administrator
Form 122-A
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Form 122-B

Project Design Variation Memorandum Form 122-B

To: Date:
District or Turnpike Design Engineer

Financial Project ID: New Const. I:l RRR I:l OtherD

Design Speed: Posted Speed: Context Classification:

Federal Aid Number:

Project Name:

State Road Number: Co./Sec./Sub.

Begin Project MP: End Project MP:

Other Project Information:

Request for: Design Variation For District Use Only

Design Element MP: Beg-End Existing Proposed Required Attr. Crashes Approved Denied Addl. Docum.

L [ O O

Justification:

2 O O o O

Justification:

3 0o O o O

Justification:

s O 0O o 04

Justification:

Form 122-B

14



Form 122-B

Request for: Design Variation (Con’t) For District Use Only

Design Element MP: Beg-End Existing Proposed Required Attr. Crashes Approved Denied Addl. Docum.

5 0o o o O

Justification:

6 0o o o 4O

Justification:

Appendices: Yes I:l No I:l

If yes, list appendices in order:

Recommended by:

Date
Name:
Responsible Professional Engineer or Landscape Architect (Landscape-Only Projects) (Seal)
Approvals:

Date Date
Name: Name:
District or Turnpike Traffic Operations Engineer District or Turnpike Design Engineer
Form 122-B
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Form 126-A

Initial Meeting And Methodology Checklist

The Applicant should prepare the following list of items to discuss at the initial meeting. The District Review
Team may require the Applicant to address these items in the Concept Report.

Project Information

[LIProject Location, Limits, and Length
[JProject Purpose

[1Conceptual plan (including transitions to and
from the lane repurposing section)

[L1Existing and long-range future AADT
CIEnvironmental and utilities impacts

[IConsistency of the proposed project with the
applicable Long-Range Transportation Plan
(LRTP), Transportation Improvement Program
(TIP), Transit Development Plan (TDP),
comprehensive plan, master plans, visions, and
Complete Streets initiatives

[IStatus of the roadway as an Evacuation Route,
and freight route

O

[IStatus of the roadway as a major transit corridor
per the LRTP or TDP

LIProposed use(s) for the right-of-way after lanes
are eliminated (e.g., widened sidewalks, bicycle
lanes, landscaping, on-street parking, transit lanes)

Climpact on bicycle/pedestrian infrastructure and
connectivity

ClImpact on parking

UlIimpact on transit routes, stop locations (including
appropriateness of turn radii and lane widths),
include total number of stops and routes in the area.

[JExisting right-of-way width and any proposed
changes to the right-of-way width

CJAnticipated changes in jurisdictional
responsibility for ownership or maintenance of the
roadway

LJExisting and anticipated changes in functional
classification

[JExisting and anticipated changes to access
management classification

[(JJurisdiction(s) in which the Project is Located

[JProposed Change in Lane Configuration
CIProject Schedule
[JExisting and anticipated context classification

OPublic  Involvement,
endorsement

agency outreach and

[CJExisting design and posted speeds
[JExisting and future typical section

[ITarget speed with anticipated changes in posted
speed limits and design speeds

[(ONeed for design variations or design exceptions

[JPlan for obtaining input and review from businesses,
residents, and other stakeholders

[JPlan for receiving endorsement from elected officials
UJFunding source and cost estimates
[1Size of impact area-parallel and cross streets

[IPotential implementation strategy and partner
commitments

OImpact on School crossing locations and midblock
crossing

[INeed to add, remove, or modify traffic signals
LJExisting or proposed roundabouts

UINear and long-range multimodal level of service
(LOS,) network traffic analysis, and queuing analysis
for intersections and segments in the impact area
under build and no-build scenario

UIf the project is transit related, transit analysis
including increased ridership

UJQuantitative Safety Analysis[1Mitigation to address
the significant adverse impact on state roads and
regional transportation system

[ICrash data summary and analysis for the segments
and intersections within the project limits

[ICase-specific special considerations to be

determined (e.g., railroad crossing improvements)

Form 126-A
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Form 126-B

Lane Repurposing Initial Notice To Central Office

To: From: Date:

Systems Management Administrator District Lane Repurposing Coordinator

The intent of this notice is to inform Central Officethat District has received
a request for lane repurposing on the State Highway System.

PROJECT INFORMATION
State Road and Project Location:

Roadway ID: Project Limits (MP): from to
Roadway ID: Project Limits (MP): from to
Context Classification: Access Management Classification:
Applicant:

Project Description:

Proposed Change in Cross Section: From lanes to lanes

O SIS 0 NHS

ACTIONS AND OUTCOMES TO DATE
District staff participated in ameeting with
on to formally commence the lane repurposing review process. At that
meeting, District staff provided an overview of the lane repurposing review process and the
Applicant shared initial information about the lane repurposing project. The District determined
the specific review process and analysis methodology for the lane repurposing request,
including a network-level traffic analysis per the FDOT Traffic Analysis Handbook.

NEXT STEPS

The Applicant will submit a Draft Concept Report (containing a proposed typical section) as the
lane repurposing review process proceeds. If the District reviewers find the Draft Concept Report
acceptable, the Applicant submits a formal Application Package (including the Final Concept
Report) to the District. If the Application Package is complete and acceptable, the lane
repurposing request will be approved at the District level. The Final Application Package along
with signed Form-C will be sent to Central Office for final approval.

Concurrences:
District Planning and Environmental Administrator Date:
Date:
District Design Engineer
Date:

District Traffic Operations Engineer

Form 126-B
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Form 126-C

Lane Repurposing Final Review And Approval Notice To Central Office

The intent of this notice is to inform Central Officethat District has
completed the review for the following lane repurposing project on the State Highway System.

PROJECT INFORMATION
State Road and Project Location:

Roadway ID: Project Limits (MP): From to
Roadway ID: Project Limits (MP): From to
Context Classification: Access Management Classification:
Existing Posted Speed: Proposed Posted Speed:

Design Speed: Target Speed:

Transit facilities (stops and routes): [ Yes 0 No

Applicant:

Project Description:

Proposed Change in Cross Section: From lanes to lanes
O SIS O NHS
Attachments: O Concept Report O Plan views O Typical sections [ Traffic Analyses

District Concurrences:

— - - — Date:

District Planning and Environmental Administrator

Date:
District Design Engineer

Date:
District Traffic Operations Engineer
Central Office Concurrence:

Date:
Chief Planner
Final Approval:

Date:

Chief Engineer

Form 126-C
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Form 126-D

Lane Repurposing Withdrawal Notice To Central Office

The intent of this notice is to inform Central Officethat District has
withdrawn the following lane repurposing project on the State Highway System.

PROJECT INFORMATION
State Road and Project Location:

Roadway ID: Project Limits (MP): From to
Roadway ID: Project Limits (MP): From to
Context Classification: Access Management Classification:
Existing Posted Speed: Proposed Posted Speed:

Design Speed: Target Speed:

Transit facilities (stops and routes): [ Yes O No

Applicant:

Reason for Withdrawal of Project:

Proposed Change in Cross Section: From lanes to lanes
O SIS O NHS
Attachments: O Concept Report O Plan views O Typical sections

District Concurrences:

— - - — Date:

District Planning and Environmental Administrator

Date:
District Design Engineer

Date:
District Traffic Operations Engineer
Central Office Concurrence:

Date:
Chief Planner
Final Approval:

Date:

Chief Engineer

Form 126-D
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Form 128-A

Design Plans Phase Review

DATE:

TO:

FROM: ___ COPIES:

SUBJECT: Response to

REF: Financial Project ID
FA Project Number
County
APPROVED:

Responsible Professional Eng.
(Name of Consultant Firm)

* As appropriate

Phase Review

CONCURRENCE:

* District Design Engineer
* District Structures Design Engineer
* District Project Management Engineer

Form 128-A
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Form 128-B

Design Plans Component Review

DATE:

TO:

FROM: ___ COPIES:

SUBJECT: Response to

REF: Financial Project ID
FA Project Number
County
APPROVED:

Responsible Professional Eng.
(Name of Consultant Firm)

* As appropriate

Component Review

CONCURRENCE:

* District Design Engineer
* District Structures Design Engineer
* District Project Management Engineer

Form 128-B
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DATE:

TO:

Form 128-C

Special Provisions

FROM: __ COPIES:

SUBJECT: Response to

REF: Financial Project ID
FA Project Number
County
APPROVED:

Responsible Professional Eng.
(Name of Consultant Firm)

* As appropriate

Component Review

CONCURRENCE:

* District Design Engineer
* District Structures Design Engineer
* District Project Management Engineer

Form 128-C
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Form 130-A

18 KIP Equivalent Single Axle Loads (ESAL)

Financial Project ID
State Road No.
County

| have reviewed the 18 KIP Equivalent Single Axle Loads to be used for pavement design
on this project. | hereby attest that these have been developed in accordance with the
FDOT Project Traffic Forecasting Procedure using historical traffic data and other
available information.

Name

Signature

Title

Organizational Unit

Date

Form 130-A
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Form 130-B

Project Traffic

Financial Project ID
State Road No.
County

| have reviewed the Project Traffic to be used for design on this project. | hereby attest
that it has been developed in accordance with the FDOT Project Traffic Forecasting
Procedure using historical traffic data and other available information.

Name

Signature

Title

Organizational Unit

Date

Form 130-B
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Form 131

Sample Local Agency Maintenance Agreement

For Work Performed by the Department
Sheet 1 of 3

Financial Project ID:
Federal Aid No.
Local Agency:

Project Description:

Bridge No.:
MAINTENANCE AGREEMENT
THIS AGREEMENT, made and entered into on this day of
20 , by and between the STATE OF FLORIDA DEPARTMENT OF
TRANSPORTATION (hereinafter called “DEPARTMENT"), and
, Florida (hereinafter called “LOCAL AGENCY?");
WITNESSETH:

WHEREAS, the DEPARTMENT is preparing to undertake a project within the LOCAL
AGENCY and LOCAL AGENCY identified and known to the parties by Financial Project
I.D. which will be of benefit to the LOCAL AGENCY; and

WHEREAS, approval of federal aid necessary to the project requires agreement by
the LOCAL AGENCY to maintain the project;

NOW, THEREFORE, in consideration of the premises, the parties hereby agree as
follows:

1. The DEPARTMENT will undertake the project and obtain approval of the Federal
Highway Administration for federal participation.

2. Upon completion and acceptance, the LOCAL AGENCY will assume responsibility
for maintenance of the project and will conduct such maintenance in accordance with
approved state standards.

3. To the extent permitted by law, LOCAL AGENCY must indemnify, defend, and hold
harmless the DEPARTMENT and all of its officers, agents, and employees from any
claim, loss, damage, cost, charge, or expense arising out of any act, error, omission
or negligent act by LOCAL AGENCY, its agents, or employees, during the
performance of the Agreement, except that neither LOCAL AGENCY, its agents, or
its employees will be liable under this paragraph for any claim, loss, damage, cost,
charge, or expense arising out of any act, error, omission, or negligent act by the
DEPARTMENT or any of its officers, agents, or employees during the performance
of the Agreement. Nothing herein must waive the rights of sovereign immunity of
either party.

Form 131 Agency Maintenance Agreement
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Form 131

Sample Local Agency Maintenance Agreement
For Work Performed by the Department

Sheet 2 of 3

4. Inthe event there are cost overruns, supplemental agreements (specifically incurred
in the areas located off the State Highway System), and or liquidated damages not
eligible to be paid for by federal funds due to the Federal Highway Administration
determining that said costs are non-participating costs, the LOCAL AGENCY must
be responsible for one hundred percent (100%) of the funds required to make up the
shortfall not paid by federal funds. The Project is off of the “State Highway System,”
therefore, in accordance with Section 339.08(1), Florida Statutes, State funding
cannot be used for payments of non- participating costs on this Project. (Examples
of non-participating items could be fishing piers; premium costs due to design or CEl
errors or omissions; material or equipment called in for the plans but not used in the
construction, as referenced in the Federal Aid Policy Guide 23, CFR Section
635.120).

a Should such shortfalls occur, due to a determination that said costs are
non-participating, the LOCAL AGENCY agrees to provide, without delay, a
deposit within fourteen (14) calendar days of notification from the
Department, to ensure that cash on deposit with the Department is
sufficient to fully fund the shortfall. The Department must notify the LOCAL
AGENCY as soon as it becomes apparent there is a shortfall; however,
failure of the Department to so notify the LOCAL AGENCY must not relieve
the LOCAL AGENCY its obligation to pay for its full participation of non-
participating costs during the Project and on final accounting, as provided
herein below. If the LOCAL AGENCY cannot provide the deposit within
fourteen (14) days, a letter must be submitted to and approved by the
Department’s project manager indicating when the deposit will be made.
The LOCAL AGENCY understands the request and approval of the
additional time could delay the project, and additional non-participating
costs may be incurred due to the delay of the project.

5. The DEPARTMENT intends to have its final and complete accounting of all costs
incurred in connection with the work performed hereunder within three hundred sixty
days (360) of final payment to the Contractor. The Department considers the Project
complete when the final payment has been made to the Contractor, not when the
construction work is complete. All non-participating Project cost records and
accounts must be subject to audit by a representative of the LOCAL AGENCY for a
period of three (3) years after final close out of the Project. The LOCAL AGENCY
will be notified of the final non-participating cost of the project. Both parties agree
that in the event the final accounting of total non-participating costs pursuant to the
terms of this Agreement is less than the total deposits to date, a refund of the excess

Form 131 Agency Maintenance Agreement
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Form 131

will be made by the Department to the LOCAL AGENCY. If the final accounting is not
performed within three hundred and sixty (360) days, the LOCAL AGENCY is not relieved
from its obligation to pay.

6. In the event the final accounting of total non-participating costs are greater than the
total deposits to date, the LOCAL AGENCY will pay the additional amount within
forty (40) calendar days from the date of the invoice from the Department. The
LOCAL AGENCY agrees to pay interest at a rate as established pursuant to Section
55.03, Florida Statutes, on any invoice not paid within forty (40) calendar days until
the invoice is paid.

7. Any payment of funds under this Agreement provision will be made directly to the
Department for deposit.

IN WITNESS WHEREOF, the parties hereto have set their hands and seals on the
day and year first above written.

, STATE OF FLORIDA

LOCAL AGENCY OFFICIAL DEPARTMENT OF TRANSPORTATION
By: By:
Title: District Secretary

(Type Name)

ATTEST: ATTEST:

Clerk (Seal) Executive Secretary (Seal)
LEGAL APPROVAL: LEGAL APPROVAL:
LOCAL AGENCY Attorney Senior Attorney

(Type Name)

Form 131 Agency Maintenance Agreement
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Form 140-A

ltems of Work Checklist

DATE:
TO: , District Specifications
FROM: , Project Manager
COPIES TO:

SUBJECT: ITEMS OF WORK
Financial Project ID: (GOES WITH )
County (Section):

* Project Description:

The plans package for the above referenced project includes the following items of work
to be performed:

CIMmilling & Resurfacing ClHighway Signing

[0Base Work []Guardrail

[JShoulder Treatment [LlLandscaping

[IDrainage Improvements [IBox or Three-sided Culverts
[JCurb & Gutter [IBridges

L Traffic Signals [JMSE Walls

CLighting [Sidewalks/Shared Use Path
[CJOther (Please Specify)

Please include the county, project description and all items of work that apply in the Intent
and Scope so they may be added to the advertisement description.

*  The project description should only include the road number and the limits or location
of the project.

Form 140-A
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Form 152-A

Record Shop Drawing Transmittal

Date

TO:
FROM:

(Final Review Office)
PROJECT NAME

FINANCIAL PROJECT ID

FEDERAL AID PROJECT NO.

CONTRACT ID NUMBER

COUNTY (SECTION)

STATE ROAD NUMBER

BRIDGE NUMBER

CONTRACTOR

ENGINEER OF RECORD

We are transmitting herewith the following Record Shop Drawings for archiving:

o 0 bk WD PRE

For the Final Review Office:

(Signature) (Date)

For the Receiving Office:

(Signature) (Date)

Form 152-A
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Form 233-A

Layer 3 Switch Worksheet

Chassis Based Switches

Number of Management Blades

Backplane Capacity

Number of Copper Ports

Protocol Requirements

Number Fiber Ports #1 Fiber Port Speed

Number Fiber Ports #2 Fiber Port Speed

Number Fiber Ports #3 Fiber Port Speed

Number Power Supplies Voltage (AC/DC)

Optics Needed

—m%m

# Required

Speed Requirement

Distance Required

Require OEM

Stack Aggregation Switches

Number of Fiber Ports

Number of Copper Ports

Protocol Requirements

Number Power Supplies Voltage (AC/DC)

Optics Needed
Optic #1 | Optic #2 | Optic #3 | Optic #4 | Optic #5

# Required

Speed Requirement

Distance Required

Require OEM

Form 233-A
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Form 240

Transportation Management Plan (TMP) Form

Responsible Professional Engineer:

FDOT Project Manager:

State Road:

Project Location:

Roadway ID:

Project Limits (MP): From to

Project Description:

Financial Project ID: New Const.[] RRR[]
Other []

Federal Aid Number.
FHWA Projects of Division InterestYes [[] No []

In accordance with the requirements of the FDOT Design Manual (FDM) Chapter 240,
the following items determine the scope and need of a Transportation Management
Plan (TMP). Complete the following checklist and provide brief descriptions of the items
included, as appropriate.

Indicate if the project meets one or both of the following qualifying conditions as “significant
project”:

[] A project that, alone or in combination with other concurrent projects nearby, is
anticipated to cause sustained work zone impacts.

O All Interstate system projects within the boundaries of a designated Transportation
Management Area (TMA) that occupy a location for more than three days with either
intermittent or continuous lane closures.

If either or both above qualifying conditions are met, indicate compliance with the following
documents in development of a TMP for the Project:

FDOT Design Manual

FDOT Standard Plans

FDOT Standard Specifications for Road and Bridge Construction
FDOT Basis of Estimates Manual

Manual on Uniform Traffic Control Devices for Streets and Highways, (MUTCD),
Part VI

ooood

Form 240
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Form 240

Policy on Geometric Design of Highways and Streets, AASHTO

Roadside Design Guide, AASHTO, Chapter 9

FDOT Accessing Transit Handbook, Chapter 4.6.

AASHTO Guide for the Development of Bicycle Facilities, 4th Edition, Chapter 7

TMP Components:

Indicate that the following TMP Components have been addressed on the project:

[0 Temporary Traffic Control Plan (TTCP)

O

O

O

O O 0O OO0

Work Zone Speed Established
[ speed Reduction Required (Y/N)

[ 1 Yes, is the “Work Zone Speed less than Existing Posted Speed”
documentation completed (Y/N)

Lane Closure Analysis

[ Ifincluded, was the “Lane Closure Analysis Worksheet” and any restrictions
requiring approval completed (Y/N)

Traffic Pacing
[ 1fincluded, was the “Traffic Pacing Worksheet” completed (Y/N)

Portable Changeable Message Signs

[ Ifincluded, was the “Portable Changeable Message Sign Worksheet”
completed (Y/N)

Bicycle, Pedestrian, and Transit Accommodations
Railroads

[0 was the District Railroad Coordinator consulted (Y/N)
Utilities

[0 was the District Utility Coordinator consulted (Y/N)

Signals
[] Was the District Traffic Operations Engineer consulted (Y/N)

Speed and Law Enforcement Officer

[J was the District Construction Office consulted or any usage requiring
approval completed (Y/N)
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32



Form 240

[ Transportation Operations Plan (TOP):

Briefly describe TOP components included on the project. If a comprehensive plan has been
prepared, indicate below, and attach.

TOP Description:

[0 Public Information Plan (PIP):

Briefly describe PIP components included on the project. If a comprehensive plan has been
prepared, indicate below, and attach.

PIP Description:

Form 240
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Form 243-A

Portable Changeable Message Signs Worksheet

Location of board:

Used: from at

to at

Message programmed by:

MESSAGE 1

MESSAGE 2

Timing:
Message 1 will run: seconds.
Message 2 will run: seconds.

Form 243-A
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Form 243-A

Standard Abbreviations For Use On Changeable Message Signs

Standard abbreviations easily understood are:

WORD

Boulevard
Center
Crossing
Crosswalk
Emergency
Entrance, Enter
Expressway
Freeway
Highway
Information
Left
Maintenance

ABBREV,

BLVD
CNTR
XING
XWALK
EMER
ENT
EXPWY
FRWY, FWY
HWY
INFO
LFT
MAINT

WORD

Normal
Parking
Pedestrian
Road
Service
Shoulder
Slippery
Speed
Traffic
Travelers
Warning

ABBREV,

NORM
PKING
PED
RD
SERV
SHLDR
SLIP
SPD
TRAF
TRVLRS
WARN

Other abbreviations are easily understood whenever they appear in conjunction with a particular
word commonly associated with it. These words and abbreviations are as follows:

WORD

Access
Ahead
Blocked
Bridge
Chemical
Construction
Exit

Express
Hazardous
Interstate
Major

Mile

Minor
Minute(s)
Oversized
Prepare
Pavement
Quality
Route
Turnpike
Vehicle
Cardinal Directions
Upper, Lower

ABBREV.

ACCS
AHD
BLKD
BRDG
CHEM
CONST
EX, EXT
EXP
HAZ

|

MAJ

MI
MNR
MIN
OVRSZ
PREP
PVMT
QLTY
RT
TRNPK
VEH

N, E, S, W
UPR, LWR

* = Prompt word given first

PROMPT

Road
Fog*
Lane*
[Name]*
Spill
Ahead
Next*
Lane
Driving
[Number]
Accident
[Number]*
Accident
[Number]*
Load

To Stop
Wet*

Air*
Best*
[Name]*
Stalled*
[Number]
Level

Form 243-A
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Form 243-A

The following abbreviations are understood with a prompt word by about 75% of the
drivers. These abbreviations may require some public education prior to usage.

WORD

Condition
Congested
Downtown
Frontage
Local
Northbound
Roadwork
Temporary
Township

ABBREV,

COND
CONG
DWNTN
FRNTG
LOC
N-BND
RDWK
TEMP
TWNNSHP

* = Prompt word given first

PROMPT

Traffic*

Traffic

Traffic

Road

Traffic

Traffic

Ahead [Distance]
Route

Limits

Certain abbreviations are prone to inviting confusion because another word is abbreviated
or could be abbreviated in the same way. DO NOT USE THESE ABBREVIATIONS:

ABBREV,

WRNG
ACC
DLY
LT
STAD
L
PARK
RED
POLL
FDR
LOC
TEMP
CLRS

INTENDED WORD

Warning
Accident
Delay

Light (Traffic)
Stadium

Left

Parking
Reduce
Pollution (Index)
Feeder

Local
Temporary
Clears

WORD ERRONEOUSLY GIVEN

Wrong
Access (Road)
Daily

Left

Standard
Lane (Merge)
Park

Red

Poll

Federal
Location
Temperature
Color

Form 243-A
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