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M E M O R A N D U M 

 
December 9, 2002 
 
Mr. Donald Davis 
Program Operations Engineer 
Federal Highway Administration 
227 N. Bronough Street, Suite 2015 
Tallahassee, Florida 32301 
 
Re: Office of Design, Specifications 
 Section 210 
 Proposed Specification: D2100009 – Reworking Limerock Base – Basis of Payment. 
 
Dear Mr. Davis: 
 
We are submitting, for your approval, a proposed Supplemental Specification for Reworking 
Limerock Base – Basis of Payment. 
 
This is a new section developed by David Chason, of the State Construction Office to refine 
Contractor Quality Control for better efficiency and clarity. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965DB or duane.brautigam@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Duane F. Brautigam, 
State Specifications Engineer at 414-4110. 
 
      Sincerely, 
 
 
      Duane F. Brautigam, P.E. 
      State Specifications Engineer 
 
DFB/jo 
Attachment 
cc: General Counsel 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer 
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210 REWORKING LIMEROCK BASE. 
 (REV 11-1-0212-6-02) 
 

ARTICLE 210-9 (Pages 188 - 189) is deleted and the following substituted: 
 
210-9 Basis of Payment. 
 Prices and payments will be full compensation for performing all work specified in this Section 
including prime coat application as specified in 300-7, except all earthwork required for this work, and 
the work of removal and disposal of the existing bituminous surfaces, if required, as indicated in the 
plans. 
 When the plans do not provide for direct payment for such work, the cost will be included in the 
Contract unit price for Reworking Limerock Base. 
 Prime coat will be paid for under Section 300. 
 Payment will be made under: 

Item No.   210-  1- Reworking Limerock Base - per square yard. 
Item No. 2210-  1- Reworking Limerock Base - per square meter. 
Item No.   210-  2- Limerock, New Material - per cubic yard. 
Item No. 2210-  2- Limerock, New Material - per cubic meter. 
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210 REWORKING LIMEROCK BASE. 
 (REV 12-6-02) 
 

ARTICLE 210-9 (Pages 188 - 189) is deleted and the following substituted: 
 
210-9 Basis of Payment. 
 Prices and payments will be full compensation for performing all work specified in this Section 
including prime coat application as specified in 300-7, except all earthwork required for this work, and 
the work of removal and disposal of the existing bituminous surfaces, if required, as indicated in the 
plans. 
 When the plans do not provide for direct payment for such work, the cost will be included in the 
Contract unit price for Reworking Limerock Base. 
 Payment will be made under: 

Item No.   210-  1- Reworking Limerock Base - per square yard. 
Item No. 2210-  1- Reworking Limerock Base - per square meter. 
Item No.   210-  2- Limerock, New Material - per cubic yard. 
Item No. 2210-  2- Limerock, New Material - per cubic meter. 

 
 
 
 


