

EXPECTED IMPLEMENTATION JULY 2003

210 REWORKING LIMEROCK BASE. (REV ~~11-1-02~~ 12-6-02) (FA 12-13-02) (7-03)

ARTICLE 210-9 (Pages 188 - 189) is deleted and the following substituted:

210-9 Basis of Payment.

Prices and payments will be full compensation for performing all work specified in this Section including prime coat application as specified in 300-7, except all earthwork required for this work, and the work of removal and disposal of the existing bituminous surfaces, if required, as indicated in the plans.

When the plans do not provide for direct payment for such work, the cost will be included in the Contract unit price for Reworking Limerock Base.

~~Prime coat will be paid for under Section 300.~~

Payment will be made under:

Item No. 210- 1-	Reworking Limerock Base - per square yard.
Item No. 2210- 1-	Reworking Limerock Base - per square meter.
Item No. 210- 2-	Limerock, New Material - per cubic yard.
Item No. 2210- 2-	Limerock, New Material - per cubic meter.