
 

009 MEASUREMENT AND PAYMENT-DEVIATION FROM PLAN 
DIMENSIONS. 

 (REV 7-28-05) (FA 8-9-05) (1-06) 

SUBARTICLE 9-3.4 (Page 91) is deleted and the following substituted: 

 9-3.4 Deviation from Plan Dimensions: If the Contractor fails to construct any 
item to plan or to authorized dimensions within the specified tolerances, the Engineer, at 
his discretion will: require the Contractor to reconstruct the work to acceptable tolerances 
at no additional cost to the Department; accept the work and provide the Contractor no 
pay; or accept the work and provide the Contractor a reduced final pay quantity or 
reduced unit price. The Department will not make reductions to final pay quantities for 
those items designated to be paid on the basis of original plan quantity or a lump sum 
quantity under the provisions of this Article unless such reduction results in an aggregate 
monetary change per item of more than $100, except that for earthwork items, the 
aggregate change must exceed $5,000 or 5% of the original plan quantity, whichever is 
smaller. If, in the opinion of the Engineer, the Contractor has made a deliberate attempt to 
take advantage of the construction tolerances as defined in 120-12.1 to increase borrow 
excavation in fill sections or to decrease the required volume of roadway or lateral ditch 
excavation or embankment, the Department will take appropriate measurements and will 
apply reductions in pay quantities. The Department will not use the construction 
tolerance, as defined in 120-12.1, as a pay tolerance. The construction tolerance is not to 
be construed as defining a revised authorized template. 
 
 


