

RESPONSE 2 COMMENTS RECEIVED FROM INDUSTRY REVIEW

Ghulam Mujtaba

4550028 – Structures Foundations

Comment

In Section 455, the changes include statements such as "The Contractor's Engineer of Record will sign...". In these types of statements the word "will" should be replaced with "shall".

Response: revised wording to truly be active voice.

455-5.15.5 Deviation From Above Tolerances: When the Contractor has failed to meet the above tolerances, the Contractor may request design changes in the pile caps or footings to incorporate piles driven out of tolerance. Bear the expense of redesign and Unforeseeable Work resulting from approved design changes to incorporate piles driven out of tolerance. ~~Employ a Specialty Engineer~~ *Ensure the Contractor's Engineer of Record* to performs any redesign and ~~who shall~~ signs and seals the redesign drawings and computations. Do not begin any proposed redesign until it has been reviewed for acceptability and approved by the Engineer.

Jennifer Taylor

File: 4550028 – Structures Foundations
Username: Jennifer Taylor
UserEmail: jennifer.taylor@dot.state.fl.us
UserTel: SC 373-3471
Date: Friday, October 21, 2005
Time: 08:01:38 AM

Comments: Strike through Specialty Engineer and change to Contractor's Engineer of Record.

455-2.8 Required Reports:

Provide the necessary reports prepared by the ~~Speciality Engineer~~ Contractor's Engineer of Record.

Response: Specialty Engineer is the correct term in this case.
