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November 1724, 2005 
 
Mr. Donald Davis 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 001 
 Proposed Specification: 0010003.D01 - Definitions. 
 
Dear Mr. Davis: 
 
We are submitting, for your approval, two copies of a proposed Supplemental Specification for 
Definitions. 
 
This change is proposed by Robert Robertson of the State Structures Office to delete Architect, 
Architect of Record, Architecture, Consultant, Designer of Record, redefine Specialty Engineer 
and add a definition of Contractor’s Engineer of Record. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965DB or duane.brautigam@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Duane F. Brautigam, 
State Specifications Engineer at 414-4110. 
 
      Sincerely, 
 
      Signature on file 
 
      Duane F. Brautigam, P.E. 
      State Specifications Engineer 
 
DFB/jo 
Attachment 
cc: General Counsel 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer 
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DEFINITIONS. 
(REV 9-19-0511-15-052-24-06) 

ARTICLE 1-3 (of the Supplemental Specifications) is deleted and the following 
substituted: 

1-3 Definitions 
 The following terms, when used in the Contract Documents, have the meaning 
described 

Advertisement. 
 The public announcement, as required by law, inviting bids for work to be 
performed or materials to be furnished, usually issued as “Notice to Contractors,” or 
“Notice to Bidders.” 

Architect. 
 The Architect as defined in s.481.203(3) Florida Statutes. 

Architect of Record. 
 The Architect or Architectural Firm registered in the State of Florida that 
performs services for the Department in connection with the design and construction of 
buildings. 

Architecture. 
 The practice of architecture as defined in s.481.203(6) Florida Statutes. 

Article. 
 The numbered prime subdivision of a Section of these Specifications. 

Bidder. 
 An individual, firm, or corporation submitting a proposal for the proposed work. 

Bridge. 
 A structure, including supports, erected over a depression or over an obstruction 
such as water, highway or railway, or for elevated roadway, for carrying traffic or other 
moving loads, and having a length, measured along the center of the roadway, of more 
than 20 feet [6 m] between the inside faces of end supports. A multiple-span box culvert 
is considered a bridge, where the length between the extreme ends of the openings 
exceeds 20 feet [6 m]. 

Calendar day. 
 Every day shown on the calendar, ending and beginning at midnight. 

Change Order. 
 A written order issued by the Department and accepted by the Contractor, 
covering minor changes in the plans, specifications, or quantities of work, within the 
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scope of the Contract, when prices for the items of work affected are previously 
established in the Contract. 

Consultant. 
 The Professional Engineer or Engineering Firm, or the Architect or Architectural 
Firm, registered in the State of Florida and under contract to the Department to perform 
professional services. The consultant may be the Engineer or Architect of Record or may 
provide services through and be subcontracted to the Engineer or Architect of Record. 

Contract. 
 The term “Contract” means the entire and integrated agreement between the 
parties thereunder and supersedes all prior negotiations, representations, or agreements, 
either written or oral. The Contract Documents form the Contract between the 
Department and the Contractor setting forth the obligations of the parties thereunder, 
including, but not limited to, the performance of the Work and the basis of payment. 

Contract Claim (Claim). 
 A written demand submitted to the Department by the Contractor in compliance 
with 5-12.3 seeking additional monetary compensation, time, or other adjustments to the 
Contract, the entitlement or impact of which is disputed by the Department. 

Contract Documents. 
 The term “Contract Documents” includes: Advertisement for Proposal, Proposal, 
Certification as to Publication and Notice of Advertisement for Proposal, Appointment of 
Agent by Nonresident Contractors, Noncollusion Affidavit, Warranty Concerning 
Solicitation of the Contract by Others, Resolution of Award of Contract, Executed Form 
of Contract, Performance Bond and Payment Bond, Standard Specifications, 
Supplemental Specifications, Special Provisions, plans, Addenda, or other information 
mailed or otherwise transmitted to the prospective bidders prior to the receipt of bids, 
change orders, field orders, and supplemental agreements, all of which are to be treated 
as one instrument whether or not set forth at length in the form of contract. 
 Note: As used in Sections 2 and 3 only, Contract Documents do not include 
change orders, field orders, and supplementary agreements. As used in Section 2 only, 
Contract Documents also do not include Resolution of Award of Contract, Executed 
Form of Contract, and Performance and Payment Bond. 

Contract Bond. 
 The security furnished by the Contractor and the surety as a guaranty that the 
Contractor shall fulfill the terms of the Contract and pay all legal debts pertaining to the 
construction of the project. 

Contract Letting. 
 The date that the Department opened the bid proposals. 

Contract Time. 
 The number of calendar days allowed for completion of the Contract work, 
including authorized time extensions. 
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Contractor. 
The individual, firm, joint venture, or company contracting with the Department 

to perform the work. 

Contractor’s Engineer of Record 
 A Professional Engineer registered in the State of Florida, other than the 
Engineer of Record or his subcontracted consultant, who undertakes the design and 
drawing of components of the permanent structure as part of a redesign or VECP, or for 
repair designs and details of the permanent work. The Contractor’s Engineer of Record 
may also serve as the Specialty Engineer. 
 The Contractor’s Engineer of Record must be an employee of a pre-qualified 
firm. The firm shall be pre-qualified in accordance with the Rules of the Department of 
Transportation, Chapter 14-75. Any Corporation or Partnership offering engineering 
services must hold a Certificate of Authorization from the Florida Department of 
Business and Professional Regulation. 
 As an alternate to being an employee of a pre-qualified firm, the Contractor’s 
Engineer of Record may be a pre-qualified Specialty Engineer. For items of the 
permanent work declared by the State Construction Office to be ”major” or 
“structural”, the work performed by a pre-qualified Specialty Engineer must be checked 
by another pre-qualified Specialty Engineer. An individual Engineer may become pre-
qualified in the work groups listed in the Rules of the Department of Transportation, 
Chapter 14-75, if the requirements for the Professional Engineer are met for the 
individual work groups. Pre-qualified Specialty Engineers are listed on the State 
Construction Website. Pre-qualified Specialty Engineers will not be authorized to 
perform redesigns or VECP designs of items fully detailed in the plans. 

Controlling Work Items. 
 The activity or work item on the critical path having the least amount of total 
float. The controlling item of work will also be referred to as a Critical Activity. 

Culverts. 
 Any structure not classified as a bridge that provides an opening under the 
roadway. 

Delay. 
 Any unanticipated event, action, force or factor which extends the Contractor’s 
time of performance of any controlling work item under the Contract. The term “delay” is 
intended to cover all such events, actions, forces or factors, whether styled “delay”, 
“disruption”, “interference”, “impedance”, “hindrance”, or otherwise, which are beyond 
the control of and not caused by the Contractor, or the Contractor’s subcontractors, 
materialmen, suppliers or other agents. This term does not include “extra work”. 

Department. 
 State of Florida Department of Transportation. 

Designer of Record. 
 The Architect of Record or the Engineer of Record. 
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Developmental Specification. 
 See definition for Specifications. 

Engineer. 
 The Director, Office of Construction, acting directly or through duly authorized 
representatives; such representatives acting within the scope of the duties and authority 
assigned to them. 
 Note: In order to avoid cumbersome and confusing repetition of expressions in 
these Specifications, it is provided that whenever anything is, or is to be done, if, as, or, 
when, or where “acceptable, accepted, approval, approved, authorized, condemned, 
considered necessary, contemplated, deemed necessary, designated, determined, directed, 
disapproved, established, given, indicated, insufficient, ordered, permitted, rejected, 
required, reserved, satisfactory, specified, sufficient, suitable, suspended, unacceptable, 
or unsatisfactory,” it shall be understood as if the expression were followed by the words 
“by the Engineer,” “to the Engineer,” or “of the Engineer.” 

Engineer of Record. 
 The Professional Engineer or Engineering Firm registered in the State of Florida 
that develops the criteria and concept for the project, performs the analysis, and is 
responsible for the preparation of the Plans and Specifications. The Engineer of Record 
may be Departmental in-house staff or a consultant retained by the Department. 
 The Contractor shall not employ the Engineer of Record as the Contractor’s 
Engineer of Record or as a Specialty Engineer. 

Equipment. 
 The machinery and equipment, together with the necessary supplies for upkeep 
and maintenance thereof, and all other tools and apparatus necessary for the construction 
and acceptable completion of the work. 

Extra Work. 
 Any “work” which is required by the Engineer to be performed and which is not 
otherwise covered or included in the project by the existing Contract Documents, whether 
it be in the nature of additional work, altered work, deleted work, work due to differing 
site conditions, or otherwise. This term does not include a “delay”. 

Highway, Street, or Road. 
 A general term denoting a public way for purposes of vehicular travel, including 
the entire area within the right-of-way. 

Holidays. 
 Days designated by the State Legislature or Cabinet as holidays, which include, 
but are not limited to, New Year’s Day, Martin Luther King’s Birthday, Memorial Day, 
Independence Day, Labor Day, Veterans’ Day, Thanksgiving Day and the following 
Friday, and Christmas Day. 
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Inspector. 
 An authorized representative of the Engineer, assigned to make official 
inspections of the materials furnished and of the work performed by the Contractor. 

Laboratory. 
 The official testing laboratory used by the Department. 

Major Item of Work. 
 Any item of work having an original Contract value in excess of 5% of the 
original Contract amount. 

Materials. 
 Any substances to be incorporated in the work under the Contract. 

Median. 
 The portion of a divided highway or street separating the traveled ways for traffic 
moving in opposite directions. 

Plans. 
 The approved plans, including reproductions thereof, showing the location, 
character, dimensions, and details of the work. 

Proposal (Bid, Bid Proposal). 
 The offer of a bidder, on the prescribed form, to perform the work and to furnish 
the labor and materials at the prices quoted. 

Proposal Form. 
 The official form or the expedite program generated bid item sheets on which the 
Department requires formal bids to be prepared and submitted for the work. 

Proposal Guaranty 
 The security furnished by the bidder as guaranty that the bidder will enter into the 
Contract for the work if the Department accepts the proposal. 

Right-of-Way. 
 The land that the Department has title to, or right of use, for the road and its 
structures and appurtenances, and for material pits furnished by the Department. 

Roadbed. 
 The portion of the roadway occupied by the subgrade and shoulders. 

Roadway. 
 The portion of a highway within the limits of construction. 

Secretary. 
 Secretary of Transportation, State of Florida Department of Transportation, acting 
directly or through an assistant or other representative authorized by him; the chief 
officer of the Department of Transportation. 
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Section. 
 A numbered prime division of these Specifications. 

Special Provisions. 
 See definition for Specifications. 

Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer 
of Record or his subcontracted consultant, who undertakes the design and drawing 
preparation of components, systems, or installation methods and equipment for specific 
temporary portions of the project work or for special items of the permanent works not 
fully detailed in the plans and required to be furnished by the Contractor such as but not 
limited to pot bearing designs, non-standard expansion joints, MSE wall designs and 
other specialty items. The Specialty Engineer may also provide designs and details for 
items of the permanent work declared by the State Construction Office to be “minor” or 
“non-structural”. The Specialty Engineer may be an employee or officer of the 
Contractor or a fabricator, an employee or officer of an entity providing components to a 
fabricator, or an independent consultant. 
 The Specialty Engineer must be qualified in accordance with the Rules of the 
Department of Transportation, Chapter 14-75. Any Corporation or Partnership offering 
engineering services must hold a Certificate of Authorization from the Florida 
Department of Business and Professional Regulation. 
 For items of work not specifically covered by the Rules of the Department of 
Transportation, a Specialty Engineer is qualified if he has the following qualifications: 
  (1) Registration as a Professional Engineer in the State of Florida. 
  (2) The education and experience necessary to perform the submitted 
design as required by the Florida Department of Business and Professional Regulation. 

Specifications. 
 The directions, provisions, and requirements contained herein, together with all 
stipulations contained in the Contract Documents, setting out or relating to the method 
and manner of performing the work, or to the quantities and qualities of materials and 
labor to be furnished under the Contract. 
  A. Standard Specifications: “Standard Specifications for Road and Bridge 
Construction” a bound book, applicable to all Department Contracts containing adopted 
requirements, setting out or relating to the method or manner of performing work, or to 
the quantities and qualities of materials and labor. 
  B. Supplemental Specifications: Approved additions and revisions to the 
Standard Specifications, applicable to all Department Contracts. 
  C. Special Provisions: Specific clauses adopted by the Department that 
add to or revise the Standard Specifications or supplemental specifications, setting forth 
conditions varying from or additional to the Standard Specifications applicable to a 
specific project. 
  D. Technical Special Provisions: Specifications, of a technical nature, 
prepared, signed, and sealed by an Engineer registered in the State of Florida other than 
the State Specifications Engineer or his designee, that are made part of the Contract as an 
attachment to the Contract Documents. 
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  E. Developmental Specification: A specification developed around a new 
process, procedure, or material. 

Standard Specifications. 
 See definition for Specifications. 

State. 
 State of Florida. 

Subarticle. 
 A headed and numbered subdivision of an Article of a Section of these 
Specifications. 

Subgrade. 
 The portion of the roadbed immediately below the base course or pavement, 
including below the curb and gutter, valley gutter, shoulder and driveway pavement. The 
subgrade limits ordinarily include those portions of the roadbed shown in the plans to be 
constructed to a design bearing value or to be otherwise specially treated. Where no 
limits are shown in the plans, the subgrade section extends to a depth of 12 inches 
[300 mm] below the bottom of the base or pavement and outward to 6 inches [150 mm] 
beyond the base, pavement, or curb and gutter. 

Substructure. 
 All of that part of a bridge structure below the bridge seats, including the parapets, 
backwalls, and wingwalls of abutments. 

Superintendent. 
 The Contractor’s authorized representative in responsible charge of the work. 

Superstructure. 
 The entire bridge structure above the substructure, including anchorage and 
anchor bolts, but excluding the parapets, backwalls, and wingwalls of abutments. 

Supplemental Agreement 
 A written agreement between the Contractor and the Department, and signed by 
the surety, modifying the Contract within the limitations set forth in these Specifications. 

Supplemental Specifications 
 See definition for Specifications. 

Surety. 
 The corporate body that is bound by the Contract Bond with and for the 
Contractor and responsible for the performance of the Contract and for payment of all 
legal debts pertaining thereto. 

Technical Special Provisions. 
 See definition for Specifications. 
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Traveled Way. 
 The portion of the roadway providing for the movement of vehicles, exclusive of 
shoulders and auxiliary lanes. 

Unilateral Payment. 
 A payment of money made to the Contractor by the Department pursuant to 
Section 337.11(11), Florida Statutes (1997), for sums the Department determines to be 
due to the Contractor for work performed on the project, and whereby the Contractor by 
acceptance of such payment does not waive any rights the Contractor may otherwise have 
against the Department for payment of any additional sums the Contractor claims are due 
for the work. 

Work. 
 All labor, materials and incidentals required to execute and complete the 
requirements of the Contract including superintendence, use of equipment and tools, and 
all services and responsibilities prescribed or implied. 

Working Day. 
 Any calendar day on which the Contractor works or is expected to work in 
accordance with the approved work progress schedule. 
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DEFINITIONS. 
(REV 11-15-05) 

ARTICLE 1-3 (of the Supplemental Specifications) is deleted and the following 
substituted: 

1-3 Definitions 
 The following terms, when used in the Contract Documents, have the meaning 
described 

Advertisement. 
 The public announcement, as required by law, inviting bids for work to be 
performed or materials to be furnished, usually issued as “Notice to Contractors,” or 
“Notice to Bidders.” 

Article. 
 The numbered prime subdivision of a Section of these Specifications. 

Bidder. 
 An individual, firm, or corporation submitting a proposal for the proposed work. 

Bridge. 
 A structure, including supports, erected over a depression or over an obstruction 
such as water, highway or railway, or for elevated roadway, for carrying traffic or other 
moving loads, and having a length, measured along the center of the roadway, of more 
than 20 feet [6 m] between the inside faces of end supports. A multiple-span box culvert 
is considered a bridge, where the length between the extreme ends of the openings 
exceeds 20 feet [6 m]. 

Calendar day. 
 Every day shown on the calendar, ending and beginning at midnight. 

Change Order. 
 A written order issued by the Department and accepted by the Contractor, 
covering minor changes in the plans, specifications, or quantities of work, within the 
scope of the Contract, when prices for the items of work affected are previously 
established in the Contract. 

Contract. 
 The term “Contract” means the entire and integrated agreement between the 
parties thereunder and supersedes all prior negotiations, representations, or agreements, 
either written or oral. The Contract Documents form the Contract between the 
Department and the Contractor setting forth the obligations of the parties thereunder, 
including, but not limited to, the performance of the Work and the basis of payment. 
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Contract Claim (Claim). 
 A written demand submitted to the Department by the Contractor in compliance 
with 5-12.3 seeking additional monetary compensation, time, or other adjustments to the 
Contract, the entitlement or impact of which is disputed by the Department. 

Contract Documents. 
 The term “Contract Documents” includes: Advertisement for Proposal, Proposal, 
Certification as to Publication and Notice of Advertisement for Proposal, Appointment of 
Agent by Nonresident Contractors, Noncollusion Affidavit, Warranty Concerning 
Solicitation of the Contract by Others, Resolution of Award of Contract, Executed Form 
of Contract, Performance Bond and Payment Bond, Standard Specifications, 
Supplemental Specifications, Special Provisions, plans, Addenda, or other information 
mailed or otherwise transmitted to the prospective bidders prior to the receipt of bids, 
change orders, field orders, and supplemental agreements, all of which are to be treated 
as one instrument whether or not set forth at length in the form of contract. 
 Note: As used in Sections 2 and 3 only, Contract Documents do not include 
change orders, field orders, and supplementary agreements. As used in Section 2 only, 
Contract Documents also do not include Resolution of Award of Contract, Executed 
Form of Contract, and Performance and Payment Bond. 

Contract Bond. 
 The security furnished by the Contractor and the surety as a guaranty that the 
Contractor shall fulfill the terms of the Contract and pay all legal debts pertaining to the 
construction of the project. 

Contract Letting. 
 The date that the Department opened the bid proposals. 

Contract Time. 
 The number of calendar days allowed for completion of the Contract work, 
including authorized time extensions. 

Contractor. 
The individual, firm, joint venture, or company contracting with the Department 

to perform the work. 

Contractor’s Engineer of Record 
 A Professional Engineer registered in the State of Florida, other than the Engineer 
of Record or his subcontracted consultant, who undertakes the design and drawing of 
components of the permanent structure as part of a redesign or VECP, or for repair 
designs and details of the permanent work. The Contractor’s Engineer of Record may 
also serve as the Specialty Engineer. 
 The Contractor’s Engineer of Record must be an employee of a pre-qualified 
firm. The firm shall be pre-qualified in accordance with the Rules of the Department of 
Transportation, Chapter 14-75. Any Corporation or Partnership offering engineering 
services must hold a Certificate of Authorization from the Florida Department of 
Business and Professional Regulation. 
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Controlling Work Items. 
 The activity or work item on the critical path having the least amount of total 
float. The controlling item of work will also be referred to as a Critical Activity. 

Culverts. 
 Any structure not classified as a bridge that provides an opening under the 
roadway. 

Delay. 
 Any unanticipated event, action, force or factor which extends the Contractor’s 
time of performance of any controlling work item under the Contract. The term “delay” is 
intended to cover all such events, actions, forces or factors, whether styled “delay”, 
“disruption”, “interference”, “impedance”, “hindrance”, or otherwise, which are beyond 
the control of and not caused by the Contractor, or the Contractor’s subcontractors, 
materialmen, suppliers or other agents. This term does not include “extra work”. 

Department. 
 State of Florida Department of Transportation. 

Developmental Specification. 
 See definition for Specifications. 

Engineer. 
 The Director, Office of Construction, acting directly or through duly authorized 
representatives; such representatives acting within the scope of the duties and authority 
assigned to them. 
 Note: In order to avoid cumbersome and confusing repetition of expressions in 
these Specifications, it is provided that whenever anything is, or is to be done, if, as, or, 
when, or where “acceptable, accepted, approval, approved, authorized, condemned, 
considered necessary, contemplated, deemed necessary, designated, determined, directed, 
disapproved, established, given, indicated, insufficient, ordered, permitted, rejected, 
required, reserved, satisfactory, specified, sufficient, suitable, suspended, unacceptable, 
or unsatisfactory,” it shall be understood as if the expression were followed by the words 
“by the Engineer,” “to the Engineer,” or “of the Engineer.” 

Engineer of Record. 
 The Professional Engineer or Engineering Firm registered in the State of Florida 
that develops the criteria and concept for the project, performs the analysis, and is 
responsible for the preparation of the Plans and Specifications. The Engineer of Record 
may be Departmental in-house staff or a consultant retained by the Department. 
 The Contractor shall not employ the Engineer of Record as the Contractor’s 
Engineer of Record or as a Specialty Engineer. 

Equipment. 
 The machinery and equipment, together with the necessary supplies for upkeep 
and maintenance thereof, and all other tools and apparatus necessary for the construction 
and acceptable completion of the work. 
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Extra Work. 
 Any “work” which is required by the Engineer to be performed and which is not 
otherwise covered or included in the project by the existing Contract Documents, whether 
it be in the nature of additional work, altered work, deleted work, work due to differing 
site conditions, or otherwise. This term does not include a “delay”. 

Highway, Street, or Road. 
 A general term denoting a public way for purposes of vehicular travel, including 
the entire area within the right-of-way. 

Holidays. 
 Days designated by the State Legislature or Cabinet as holidays, which include, 
but are not limited to, New Year’s Day, Martin Luther King’s Birthday, Memorial Day, 
Independence Day, Labor Day, Veterans’ Day, Thanksgiving Day and the following 
Friday, and Christmas Day. 

Inspector. 
 An authorized representative of the Engineer, assigned to make official 
inspections of the materials furnished and of the work performed by the Contractor. 

Laboratory. 
 The official testing laboratory used by the Department. 

Major Item of Work. 
 Any item of work having an original Contract value in excess of 5% of the 
original Contract amount. 

Materials. 
 Any substances to be incorporated in the work under the Contract. 

Median. 
 The portion of a divided highway or street separating the traveled ways for traffic 
moving in opposite directions. 

Plans. 
 The approved plans, including reproductions thereof, showing the location, 
character, dimensions, and details of the work. 

Proposal (Bid, Bid Proposal). 
 The offer of a bidder, on the prescribed form, to perform the work and to furnish 
the labor and materials at the prices quoted. 

Proposal Form. 
 The official form or the expedite program generated bid item sheets on which the 
Department requires formal bids to be prepared and submitted for the work. 
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Proposal Guaranty 
 The security furnished by the bidder as guaranty that the bidder will enter into the 
Contract for the work if the Department accepts the proposal. 

Right-of-Way. 
 The land that the Department has title to, or right of use, for the road and its 
structures and appurtenances, and for material pits furnished by the Department. 

Roadbed. 
 The portion of the roadway occupied by the subgrade and shoulders. 

Roadway. 
 The portion of a highway within the limits of construction. 

Secretary. 
 Secretary of Transportation, State of Florida Department of Transportation, acting 
directly or through an assistant or other representative authorized by him; the chief 
officer of the Department of Transportation. 

Section. 
 A numbered prime division of these Specifications. 

Special Provisions. 
 See definition for Specifications. 

Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer 
of Record or his subcontracted consultant, who undertakes the design and drawing 
preparation of components, systems, or installation methods and equipment for specific 
temporary portions of the project work or for special items of the permanent works not 
fully detailed in the plans and required to be furnished by the Contractor such as but not 
limited to pot bearing designs, non-standard expansion joints, MSE wall designs and 
other specialty items. The Specialty Engineer may also provide designs and details for 
items of the permanent work declared by the State Construction Office to be “minor” or 
“non-structural”. The Specialty Engineer may be an employee or officer of the Contractor 
or a fabricator, an employee or officer of an entity providing components to a fabricator, 
or an independent consultant. 
  For items of work not specifically covered by the Rules of the Department 
of Transportation, a Specialty Engineer is qualified if he has the following qualifications: 
  (1) Registration as a Professional Engineer in the State of Florida. 
  (2) The education and experience necessary to perform the submitted 
design as required by the Florida Department of Business and Professional Regulation. 

Specifications. 
 The directions, provisions, and requirements contained herein, together with all 
stipulations contained in the Contract Documents, setting out or relating to the method 
and manner of performing the work, or to the quantities and qualities of materials and 
labor to be furnished under the Contract. 
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  A. Standard Specifications: “Standard Specifications for Road and Bridge 
Construction” a bound book, applicable to all Department Contracts containing adopted 
requirements, setting out or relating to the method or manner of performing work, or to 
the quantities and qualities of materials and labor. 
  B. Supplemental Specifications: Approved additions and revisions to the 
Standard Specifications, applicable to all Department Contracts. 
  C. Special Provisions: Specific clauses adopted by the Department that 
add to or revise the Standard Specifications or supplemental specifications, setting forth 
conditions varying from or additional to the Standard Specifications applicable to a 
specific project. 
  D. Technical Special Provisions: Specifications, of a technical nature, 
prepared, signed, and sealed by an Engineer registered in the State of Florida other than 
the State Specifications Engineer or his designee, that are made part of the Contract as an 
attachment to the Contract Documents. 
  E. Developmental Specification: A specification developed around a new 
process, procedure, or material. 

Standard Specifications. 
 See definition for Specifications. 

State. 
 State of Florida. 

Subarticle. 
 A headed and numbered subdivision of an Article of a Section of these 
Specifications. 

Subgrade. 
 The portion of the roadbed immediately below the base course or pavement, 
including below the curb and gutter, valley gutter, shoulder and driveway pavement. The 
subgrade limits ordinarily include those portions of the roadbed shown in the plans to be 
constructed to a design bearing value or to be otherwise specially treated. Where no 
limits are shown in the plans, the subgrade section extends to a depth of 12 inches 
[300 mm] below the bottom of the base or pavement and outward to 6 inches [150 mm] 
beyond the base, pavement, or curb and gutter. 

Substructure. 
 All of that part of a bridge structure below the bridge seats, including the parapets, 
backwalls, and wingwalls of abutments. 

Superintendent. 
 The Contractor’s authorized representative in responsible charge of the work. 

Superstructure. 
 The entire bridge structure above the substructure, including anchorage and 
anchor bolts, but excluding the parapets, backwalls, and wingwalls of abutments. 
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Supplemental Agreement 
 A written agreement between the Contractor and the Department, and signed by 
the surety, modifying the Contract within the limitations set forth in these Specifications. 

Supplemental Specifications 
 See definition for Specifications. 

Surety. 
 The corporate body that is bound by the Contract Bond with and for the 
Contractor and responsible for the performance of the Contract and for payment of all 
legal debts pertaining thereto. 

Technical Special Provisions. 
 See definition for Specifications. 

Traveled Way. 
 The portion of the roadway providing for the movement of vehicles, exclusive of 
shoulders and auxiliary lanes. 

Unilateral Payment. 
 A payment of money made to the Contractor by the Department pursuant to 
Section 337.11(11), Florida Statutes (1997), for sums the Department determines to be 
due to the Contractor for work performed on the project, and whereby the Contractor by 
acceptance of such payment does not waive any rights the Contractor may otherwise have 
against the Department for payment of any additional sums the Contractor claims are due 
for the work. 

Work. 
 All labor, materials and incidentals required to execute and complete the 
requirements of the Contract including superintendence, use of equipment and tools, and 
all services and responsibilities prescribed or implied. 

Working Day. 
 Any calendar day on which the Contractor works or is expected to work in 
accordance with the approved work progress schedule. 
 
 
 
 


