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Florida Department of Transportation

CHARLIE CRIST 605 Suwannee Street STEPHANIE KOPELOUSOS
GOVERNOR Tallahassee, FL 32399-0450 INTERIM SECRETARY

January 26, 2007

Mrs. Leslie McCarthy, PhD, P.E.
Program Operations Engineer
Federal Highway Administration
545 John Knox Road, Suite 200
Tallahassee, Florida 32303

Re:  Office of Design, Specifications
Section 355
Proposed Specification: 3550400-Pavement Evaluation and Remedial Action

Dear Mrs. McCarthy:

We are submitting, for your approval, two copies of a proposed Supplemental Specification for
Pavement Evaluation and Remedial Action.

This change was proposed by Tom Malerk of the State Materials Office to delete the use of the
word “LOT” in association with the sampling and testing.

Please review and transmit your comments, if any, within two weeks. Comments should be sent
via Email to SP965DB or duane.brautigam@dot.state.fl.us.

If you have any questions relating to this specification change, please call Duane F. Brautigam,
State Specifications Engineer at 414-4110.

Sincerely,

Duane F. Brautigam, P.E.
State Specifications Engineer

DFB/sh

Attachment

cc: General Counsel
Florida Transportation Builders' Assoc.
State Construction Engineer
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PAVEMENT EVALUATION AND REMEDIAL ACTION.
(REV 11-20-06)

ARTICLE 355-4 (Pages 354-356) is deleted and the following substituted:

355-4 Pavement Evaluation and Remedial Action.

355-4.1 General: The Department’s Pavement Condition Survey Program and
observation by the Engineer will be used as the basis for determining the extent and the
magnitude of the pavement distresses occurring on the project. For evaluation purposes,
the project will be subdivided into £E©Fs-sections of 0.1 mile per lane. The Department
may conduct a EOTF-by-LOT-section by section Pavement Condition Survey of the value
added pavement at intermediate times throughout the warranty period. The final survey,
if determined by the Engineer to be necessary, will be conducted no later than
45 calendar days before the end of the warranty period. All surveys conducted by the
Department will be at no cost to the Contractor.

The results of the survey, intermediate or final, will be made available to
the Contractor within 15 calendar days after completion of the survey.

If the survey findings, intermediate or final, are to be disputed by the
Contractor, written notification must be provided to the Engineer within 30 calendar days
of the date of receipt of the survey.

During the warranty period, the Contractor may monitor the pavement
using nondestructive procedures. Do not conduct any coring, milling or other destructive
procedures without prior approval by the Engineer.

355-4.2 Distress Indicators: The Department will use Rideability, Spalling and
Cracking, as distress indicators in accordance with the Rigid Pavement Condition Survey
Handbook to evaluate the Concrete Pavement.

355-4.3 Threshold Values and Remedial Work: Threshold values and
associated remedial work for the Concrete Pavement are specified in Table 355-1.

TABLE 355-1
Condition Survey

THRESHOLD LEVEL

DEFICIENCY TYPE REMEDIAL ACTION

Grind all deficient

LEOT{s)sections in

accordance with Section
352.

Rideability Ride Number < 3.70

Spalling in the wheel path

Four areas in any Lane Mile
exceeding 1 inch in width and
exceeding 6 inches in length

OR any single area exceeding 3

inches in width.

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with
Section 353.
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TABLE 355-1
Condition Survey

DEFICIENCY TYPE

THRESHOLD LEVEL

REMEDIAL ACTION

Spalling outside the wheel
path

Four areas in any Lane Mile
exceeding 1 1/2 inches in width
and 12 inches in length OR any
single area exceeding 3 inches

in width and 12 inches in
length.

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with
Section 353.

Cracking

Four Cracks in any Lane Mile
with width exceeding 1/8 inch
OR any Crack exceeding 3/16

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with

inch. Section 353.

Full slab replacement in
accordance with Section
353.

Shattered Slab

If a measured distress value indicates remedial action is required per Table
355-1, begin remedial work within 45 calendar days of notification by the Department or
a ruling of the Statewide Disputes Review Board. The Statewide Disputes Review Board
will determine the allowable duration for the completion of the remedial work, but not to
exceed 6 months. However, after each survey, if the Department determines the extent
and magnitude of pavement distresses in any areas will not affect the traffic safety,
strength of pavement structure or highway esthetics, the Engineer, at his sole option, may
defer the remedial work associated with the pavement distresses.

If remedial action is necessary and forensic information is required, it is
the responsibility of the Contractor to determine the source of the distress. The Contractor
will not be responsible for damages to the pavement as a result of any forensic activities
conducted at the discretion of the Engineer.

The Contractor has the first option to perform all remedial work, as
determined by the Department. If, in the opinion of the Engineer, the problem poses an
immediate danger to the traveling public and the Contractor cannot begin remedial work
within 72 hours of written notification, the Engineer has the authority to have the
remedial work performed by other forces. The Contractor is responsible for all incurred
costs of such work performed by other forces. Remedial work performed by other forces
does not alter any of the requirements, responsibilities or obligations of the Contractor.

Complete all remedial work to the satisfaction of the Engineer. Any
disputes regarding the adequacy of the remedial work will be resolved by the Statewide
Disputes Review Board. Approval of remedial work does not relieve the Contractor from
continuing responsibility under the provisions of this Specification.

Notify the Engineer in writing prior to beginning any remedial work. Meet
the requirements of the Department’s Standard Specifications for Road and Bridge
Construction when performing any remedial work. Perform all signing and traffic control
in accordance with the current edition of the Department’s Design Standards for Design,
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Construction, Maintenance and Utility Operations on the State Highway System. Provide
Maintenance of Traffic during remedial work at no additional cost to the Department.
Lane closure restrictions listed in the original contract will apply to remedial work.
Written request(s) to obtain permission for lane closure(s) for either forensic
investigation or remedial work must be made to the Engineer 48 hours in advance of any
lane closures. Do not perform any lane closures until written permission is given by the
Engineer.

Perform all remedial work at no cost to the Department. If remedial work
necessitates a corrective action to the pavement markings, adjacent lane(s), or roadway
shoulders, perform these corrective actions using similar products at no additional cost to
the Department.
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PAVEMENT EVALUATION AND REMEDIAL ACTION.
(REV 11-20-06)

ARTICLE 355-4 (Pages 354-356) is deleted and the following substituted:

355-4 Pavement Evaluation and Remedial Action.

355-4.1 General: The Department’s Pavement Condition Survey Program and
observation by the Engineer will be used as the basis for determining the extent and the
magnitude of the pavement distresses occurring on the project. For evaluation purposes,
the project will be subdivided into sections of 0.1 mile per lane. The Department may
conduct a section by section Pavement Condition Survey of the value added pavement at
intermediate times throughout the warranty period. The final survey, if determined by the
Engineer to be necessary, will be conducted no later than 45 calendar days before the end
of the warranty period. All surveys conducted by the Department will be at no cost to the
Contractor.

The results of the survey, intermediate or final, will be made available to
the Contractor within 15 calendar days after completion of the survey.

If the survey findings, intermediate or final, are to be disputed by the
Contractor, written notification must be provided to the Engineer within 30 calendar days
of the date of receipt of the survey.

During the warranty period, the Contractor may monitor the pavement
using nondestructive procedures. Do not conduct any coring, milling or other destructive
procedures without prior approval by the Engineer.

355-4.2 Distress Indicators: The Department will use Rideability, Spalling and
Cracking, as distress indicators in accordance with the Rigid Pavement Condition Survey
Handbook to evaluate the Concrete Pavement.

355-4.3 Threshold Values and Remedial Work: Threshold values and
associated remedial work for the Concrete Pavement are specified in Table 355-1.

TABLE 355-1
Condition Survey

THRESHOLD LEVEL

DEFICIENCY TYPE REMEDIAL ACTION

Grind all deficient sections
in accordance with Section
352.

Rideability Ride Number < 3.70

Spalling in the wheel path

Four areas in any Lane Mile
exceeding 1 inch in width and
exceeding 6 inches in length

OR any single area exceeding 3

inches in width.

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with
Section 353.
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TABLE 355-1
Condition Survey

DEFICIENCY TYPE

THRESHOLD LEVEL

REMEDIAL ACTION

Spalling outside the wheel
path

Four areas in any Lane Mile
exceeding 1 1/2 inches in width
and 12 inches in length OR any
single area exceeding 3 inches

in width and 12 inches in
length.

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with
Section 353.

Cracking

Four Cracks in any Lane Mile
with width exceeding 1/8 inch
OR any Crack exceeding 3/16

Full depth slab replacement
for a minimum of 6 feet in
length and the full width of
the slab in accordance with

inch. Section 353.

Full slab replacement in
accordance with Section
353.

Shattered Slab

If a measured distress value indicates remedial action is required per Table
355-1, begin remedial work within 45 calendar days of notification by the Department or
a ruling of the Statewide Disputes Review Board. The Statewide Disputes Review Board
will determine the allowable duration for the completion of the remedial work, but not to
exceed 6 months. However, after each survey, if the Department determines the extent
and magnitude of pavement distresses in any areas will not affect the traffic safety,
strength of pavement structure or highway esthetics, the Engineer, at his sole option, may
defer the remedial work associated with the pavement distresses.

If remedial action is necessary and forensic information is required, it is
the responsibility of the Contractor to determine the source of the distress. The Contractor
will not be responsible for damages to the pavement as a result of any forensic activities
conducted at the discretion of the Engineer.

The Contractor has the first option to perform all remedial work, as
determined by the Department. If, in the opinion of the Engineer, the problem poses an
immediate danger to the traveling public and the Contractor cannot begin remedial work
within 72 hours of written notification, the Engineer has the authority to have the
remedial work performed by other forces. The Contractor is responsible for all incurred
costs of such work performed by other forces. Remedial work performed by other forces
does not alter any of the requirements, responsibilities or obligations of the Contractor.

Complete all remedial work to the satisfaction of the Engineer. Any
disputes regarding the adequacy of the remedial work will be resolved by the Statewide
Disputes Review Board. Approval of remedial work does not relieve the Contractor from
continuing responsibility under the provisions of this Specification.

Notify the Engineer in writing prior to beginning any remedial work. Meet
the requirements of the Department’s Standard Specifications for Road and Bridge
Construction when performing any remedial work. Perform all signing and traffic control
in accordance with the current edition of the Department’s Design Standards for Design,
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Construction, Maintenance and Utility Operations on the State Highway System. Provide
Maintenance of Traffic during remedial work at no additional cost to the Department.
Lane closure restrictions listed in the original contract will apply to remedial work.
Written request(s) to obtain permission for lane closure(s) for either forensic
investigation or remedial work must be made to the Engineer 48 hours in advance of any
lane closures. Do not perform any lane closures until written permission is given by the
Engineer.

Perform all remedial work at no cost to the Department. If remedial work
necessitates a corrective action to the pavement markings, adjacent lane(s), or roadway
shoulders, perform these corrective actions using similar products at no additional cost to
the Department.



