125 EXCAVATION FOR STRUCTURES AND PIPE.
(REV 10-16-07) (FA 10-30-07) (7-08)

SECTION 125 (Pages 174—184) is deleted and the following substituted:

SECTION 125
EXCAVATION FOR STRUCTURES AND PIPE

125-1 Description.

Excavate for bridge foundations, box culverts, pipe culverts, storm sewers and all other
pipe lines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets,
manholes, and similar structures. Construct and remove cofferdams, sheeting, bracing, etc.;
pump or otherwise dewater foundations; remove and dispose of any existing structures or
portions of structures not covered by other items in the Contract, including foundations,
abutments, piers, wings, and all other materials, obstructions, etc., found necessary to clear the
site for the proposed work; backfill, dispose of surplus material, and perform final cleaning, as
may be necessary for the proper execution of the work. This Section does not include excavation
for bases or pavements, curbs, curb and gutter, valley gutter, ditch pavement, or rubble gutter.
Perform work in accordance with an approved Quality Control Plan meeting the requirements of
105-3.

125-1.1 Trench Excavation Safety System and Shoring, Special (Trench
Excavation): When performing trench excavation in excess of 5 feet in depth, comply with the
Occupational Safety and Health Administration’s (OSHA) trench safety standards, 29 C.F.R.,
s. 1926.650, Subpart P, and all subsequent revisions or updates adopted by the Department of
Labor and Employment Security. Ensure that trench boxes are wide enough to accommodate
compaction and density testing.

Submission of bid and subsequent execution of the Contract will serve as
certification that all trench excavation in excess of 5 feet in depth will be in compliance with
Section 553.62, Florida Statutes.

Consider all available geotechnical information available when designing the
trench excavation safety system.

Consider these and any more stringent trench safety standards as minimum
Contract requirements.

125-2 Classification.
Consider all materials excavated as unclassified and as excavation regardless of the
material encountered.

125-3 Cofferdams.
125-3.1 Construction:
125-3.1.1 Methods: Construct all foundations by open excavation, and shore,
brace, or protect the foundation openings with cofferdams. Provide cofferdams or cribs for
foundation construction below the bottom of the footings. Provide sufficient clearance in the
cofferdam interiors to permit construction of forms and inspection of their exteriors, and for
pumping equipment.



125-3.1.2 Protection of Concrete: Construct cofferdams to protect green
concrete against damage from a sudden rising of the water and to prevent damage by erosion. Do
not leave timber or bracing in cofferdams or cribs that extend into the substructure masonry
except where permitted in writing by the Engineer.

125-3.1.3 Placing in the Dry: For placing footings in the dry, the Engineer may
require cofferdam sheeting to be driven to an elevation 6 feet below the elevation of the bottom
of the footings and require sufficient pumping equipment to dewater and maintain the cofferdam
in a comparatively dry condition.

125-3.1.4 Working Drawings: For substructure work, submit drawings showing
the proposed method of cofferdam construction and other details left to choice or not fully shown
on the plans. Obtain the Engineer’s approval of the type and clearance of cofferdams, insofar as
such details affect the character of the finished work. For other details of design that do not affect
the character of the finished work, assume responsibility for the successful construction of the
work. Retain a Professional Engineer, registered in the State of Florida, to prepare the above
construction drawing, and keep a signed and sealed copy on hand at the site at all times. On
completion of the work, furnish the Department with as-built drawings on permanent
reproducible material as noted in 5-1.4.1.

125-3.2 Removal: Unless otherwise provided, remove cofferdams or cribs, with all

sheeting and bracing, after completion of the substructure without disturbing or marring the
finished masonry.

125-4 Excavation.

125-4.1 Requirements for all Excavation: Excavate foundation pits to permit the
placing of the full widths and lengths of footings shown in the plans, with full horizontal beds.
Do not round or undercut corners or edges of footings. Perform all excavation to foundation
materials, satisfactory to the Engineer, regardless of the elevation shown on the plans. Perform
all excavation in stream beds to a depth at least 4 feet below the permanent bed of the stream,
unless a firm footing can be established on solid rock before such depth is reached, and excavate
to such additional depth as may be necessary to eliminate any danger of undermining. Wherever
rock bottom is secured, excavate in such manner as to allow the solid rock to be exposed and
prepared in horizontal beds for receiving the masonry. Remove all loose and disintegrated rock
or thin strata. Have the Engineer inspect and approve all foundation excavations prior to placing
masonry.

125-4.2 Earth Excavation:

125-4.2.1 Foundation Material other than the Rock: When masonry is to rest
on an excavated surface other than rock, take special care to avoid disturbing the bottom of the
excavation, and do not remove the final foundation material to grade until just before placing the
masonry. In case the foundation material is soft or mucky, the Engineer may require excavation
to a greater depth and to backfill to grade with approved material.

125-4.2.2 Foundation Piles: Where foundation piles are used, complete the
excavation of each pit before driving the piles. After the driving is completed, remove all loose
and displaced material, leaving a smooth, solid, and level bed to receive the masonry.

125-4.2.3 Removal of Obstructions: Remove boulders, logs, or any unforeseen
obstacles encountered in excavating. Compensation will be in accordance with the requirements
of 4-3.4.

125-4.3 Rock Excavation: Clean all rock and other hard foundation material, remove all
loose material, and cut all rock to a firm surface. Either level, step vertically and horizontally, or



serrate the rock, as may be directed by the Engineer. Clean out all seams, and fill them with
concrete or mortar.

125-4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and storm sewers
to the elevation of the bottom of the pipe and to a width sufficient to provide adequate working
room. Remove soil not meeting the classification specified as suitable backfill material in
125-8.3.2.2, to a depth of 4 inches below the bottom of the pipe elevation. Remove rock,
boulders or other hard lumpy or unyielding material to a depth of 12 inches below the bottom of
the pipe elevation. Remove muck or other soft material to a depth necessary to establish a firm
foundation. Where the soils permit, ensure that the trench sides are vertical up to at least the mid-
point of the pipe.

For pipe lines placed above the natural ground line, place and compact the
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required
grade.

For pipe trenches utilizing trench boxes, ensure that the trench box used is of
sufficient width to permit thorough tamping of bedding material under and around the pipes as
specified in 125-8.1.6.

Do not disturb the installed pipe and its embedment when moving trench boxes.
Move the trench box carefully to avoid excavated wall displacement or damage. As the trench
box is moved, fill any voids left by the trench box and continuously place and compact the
backfill material adjacent to and all along the side of the trench box walls to fill any voids
created by the trench box.

125-5 Preservation of Channel.

125-5.1 General: Unless shown on the plans, do not excavate outside of caissons, cribs,
cofferdams, or sheet piling, and do not disturb the natural stream bed adjacent to the structure. If
excavating or dredging at the site of the structure before sinking caissons, cribs, or cofferdams,
complete the foundation and backfill all such excavations to the original ground surface or other
required elevation, with material satisfactory to the Engineer.

125-5.2 Removal of Excavated Materials: Do not allow materials that are deposited
adjacent to the stream area to infiltrate the water areas. Leave the stream in its original condition.

125-6 Disposal of Surplus.
Use suitable excavated materials for backfilling over or around the structure. Dispose of
unsuitable materials. Meet the disposal requirements pertaining to water pollution contained in

Section 104 and in 7-1.1.

125-7 Pumping.

Pump from the interior of any foundation enclosure in such manner as to preclude the
possibility of any portion of the concrete materials being carried away. Do not pump while
placing concrete, or for a period of at least 24 hours thereafter, unless using a suitable pump
separated from the concrete work by a watertight wall.

125-8 Backfilling.
125-8.1 General Requirements for Structures and Pipe:
125-8.1.1 General: Backfill in the Dry whenever normal dewatering equipment
and methods can accomplish the needed dewatering. A LOT is defined as one lift of backfill



material placement, not to exceed 500 feet in length or a single run of pipe connecting two
successive structures, whichever is less. Backfill around structures compacted separately from
the pipe will be considered as separate LOTs. Backfill on each side of the pipe for the first lift
will be considered a separate LOT. Backfill on opposite sides of the pipe for the remaining lifts
will be considered separate LOTs, unless the same compactive effort is applied. Same
compactive effort is defined as the same type of equipment (make and model) making the same
number of passes on both sides of the pipe. For multiple phase backfill, a LOT shall not extend
beyond the limits of the phase.

When placing backfill within trench box each lift of backfill is considered
a LOT. Placement of backfill within trench box limits will be considered a complete operation
before trench box is moved for next backfill operation. When the trench box is moved for next
backfill operation this will start new LOTs for each lift. Follow the density testing frequency in
125-9.3.1.

125-8.1.2 Equipment and Methods: Provide normal dewatering equipment
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and
trenching/digging machinery. Provide normal dewatering methods including, but not limited to,
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe
drains, sumps and siphons.

125-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer
may require that the material used for this backfill be obtained from a source entirely apart from
the structure. Use only material accepted by the Engineer.

Do not allow heavy construction equipment to cross over culvert or storm
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to
an elevation at least 4 feet above the crown of the pipe.

125-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may
be used from a point 12 inches above the top of the pipe up to the elevation shown on the Design
Standards as the elevation for undercutting of A-7 material.

125-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in
no case until the masonry or concrete has been in place seven days or until the specified 28-day
compressive strength occurs.

125-8.1.6 Placement and Compaction: Place the material in horizontal layers
not exceeding 6 inches compacted thickness, in depth above water level, behind abutments,
wingwalls and end bents or end rest piers, under the haunches of the pipes and around box
culverts and all structures including pipe culverts. When the backfill material is deposited in
water, compact as specified in 125-8.2.5 and 125-8.3.4.

The Contractor may elect to place material in thicker lifts of no more than
12 inches compacted thickness above the Soil Envelope if he can demonstrate with a successful
test section that density can be achieved. Notify the Engineer prior to beginning construction of a
test section. Construct a test section of the length of one LOT. Perform five QC tests at random
locations within the test section. All five tests must meet the density required by 125-9.2 and be
verified by the Department. Identify the test section with the compaction effort and soil
classification in the Logbook. In case of a change in compaction effort or soil classification,
construct a new test section. When a QC test fails the requirements of 125-9.2 or when the QC



tests cannot be verified, construct a new test section. The Contractor may elect to place material
in 6 inches compacted thickness at any time.
125-8.2 Additional Requirements for Structures Other than Pipe:

125-8.2.1 Density: Where the backfill material is deposited in water, obtain a
12 inch layer of comparatively dry material, thoroughly compacted by tamping, before verifying
the layer and density requirements. Meet the requirements of 125-9.2

125-8.2.2 Box Culverts: For box culverts over which pavement is to be
constructed, compact around the structure to an elevation not less than 12 inches above the top of
the structure, using rapid-striking mechanical tampers.

125-8.2.3 Other Limited Areas: Compact in other limited areas using
mechanical tampers or approved hand tampers, until the cover over the structure is at least
12 inches thick. When hand tampers are used, deposit the materials in layers not more than
4 inches thick using hand tampers suitable for this purpose with a face area of not more than
100 in’. Take special precautions to prevent any wedging action against the masonry, and step or
terrace the slope bounding the excavation for abutments and wingwalls if required by the
Engineer.

125-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides
simultaneously to approximately the same elevation.

125-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for
the hand tamped portions of the backfill. When the backfill has reached an elevation and
condition such as to make the use of the mechanical tampers practical, perform mechanical
tamping in such manner and to such extent as to transfer the compaction force into the sections
previously tamped by hand.

125-8.3 Additional Requirements for Pipe 15 Inches Inside Diameter or Greater:

125-8.3.1 General: Trenches for pipe may have up to four zones that must be
backfilled.

Lowest Zone: The lowest zone is backfilled for deep undercuts up to
within 4 inches of the bottom of the pipe.

Bedding Zone: The zone above the Lowest Zone is the Bedding Zone.
Usually it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the
12 inches of soil below the bottom of the pipe.

Cover Zone: The next zone is backfill that is placed after the pipe has been
laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the pipe.
The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe.

Top Zone: The Top Zone extends from 12 inches above the top of the pipe
to the base or final grade.

125-8.3.2 Material:

125-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding
Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading
operations on the project, or a commercial material if no suitable material is available.

125-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may
be used if the pipe is concrete pipe.



125-8.3.2.3 Top Zone: Backfill the area of the trench above the soil
envelope of the pipe with materials allowed on Design Standard, Index No. 505.

125-8.3.3 Compaction:

125-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to
approximately match the density of the soil in which the trench was cut.

125-8.3.3.2 Bedding Zone: If the trench was not undercut below the
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the
approximate middle third of the outside diameter of the pipe.

If the trench was undercut, place the bedding material and leave it
in a loose condition below the middle third of the outside diameter of the pipe. Compact the
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in
lifts no greater than 6 inches (compacted thickness).

125-8.3.3.3 Cover Zone: Before placing the Cover Zone material, lay
pipe according to Section 430. Excavate for pipe bells before laying pipe. Place the material in
6 inches layers (compacted thickness), evenly deposited on both sides of the pipe, and compact
with mechanical tampers suitable for this purpose. Hand tamp material below the pipe haunch
that cannot be reached by mechanical tampers. Meet the requirements of in 125-9.2.

125-8.3.3.4 Top Zone: Place the material in layers not to exceed
12 inches in compacted thickness. Meet the requirements of the density Acceptance Criteria.

125-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that
dewatering by normal pumping methods would not be effective, the procedure outlined below
may be used when specifically authorized by the Engineer in writing. The Department will pay
for any select material which is not available from the grading as Unforeseeable Work. The
Department will not pay for select material that might be used by the Contractor for his own
convenience instead of dewatering.

The Department will permit the use of granular material below the
elevation at which mechanical tampers would be effective, but only material classified as A-3.
Place and compact the material using timbers or hand tampers until the backfill reaches an
elevation such that its moisture content will permit the use of mechanical tampers. When the
backfill has reached such elevation, use normally acceptable backfill material. Compact the
material using mechanical tampers in such manner and to such extent as to transfer the
compacting force into the material previously tamped by hand.

The Department will permit the use of coarse aggregate below the
elevation at which mechanical tampers would be effective. Use coarse aggregate as specified in
Section 901 for Aggregate Size Number 89, 8, 78, 7, 68, 6, or 57. Place the coarse aggregate
such that it will be stable and firm. Fully wrap the aggregate with a layer of Type D-4 filter
fabric, as specified on Design Standard, Index No. 199. Do not place coarse aggregate within
4 feet of the ends of the trench or ditch. Use normally accepted backfill material at the ends.

125-9 Acceptance Program.
125-9.1 General Requirements: Meet the requirements of 120-10, except replace the

requirements of 120-10.2 with 125-9.2.

125-9.1.1 Reduced Testing Frequency: When no Resolution testing is required
for 6 consecutive LOTs, or if required, the Quality Control test data was upheld, reduce the
Quality Control density testing to one test every two Lots by identifying the substantiating tests
in the Density Log Book and notifying the Engineer in writing prior to starting reduced
frequency of testing. Generate random numbers based on the two LOTs under consideration.



When Quality Control test frequency is reduced to one every two LOTs, obtain the Engineer’s
approval to place more than one LOT over an untested LOT. Assure similar compaction efforts
for the untested sections. If the Verification test fails, and Quality Control test data is not upheld
by Resolution testing the Quality Control testing will revert to the original frequency.
125-9.2 Acceptance Criteria:

125-9.2.1 Density: Obtain a minimum Quality Control (QC) density in any LOT
of 100% of the Standard Proctor maximum density as determined by AASHTO T 99, Method C,
or the requirements of 125-8.3.3.1 when applicable. For metal and plastic pipe, compact the
backfill in the cover zone to a density of at least 95% of the Standard Proctor maximum density
as determined by AASHTO T 99, Method C.

125-9.2.2 Exceptions to Structures and Pipe Density Requirements: Compact
the backfill to a firmness approximately equal to that of the soil next to the pipe trench in
locations outside the plane described by a two (horizontal) to one (vertical) slope downward
from the roadway shoulder line or the back of curb as applicable. Apply 125-9.2.1 when
compacting side-drain pipe backfill under driveways serving a property that is not a single
residential lot.

125-9.3 Additional Requirements:

125-9.3.1 Frequency: Conduct QC Standard Proctor maximum density sampling
and testing at a minimum frequency of one test per soil type. The Verification test will be at a
minimum of one test per soil type:

Test Name Quality Control Verification
Standard Proctor
Maximum Density

One per soil type One per soil type

One per four consecutive LOTs

Density One per LOT and for wet conditions, the first
lift not affected by water
One per Standard Proctor One per Standard Proctor

Soil Classification

Maximum density Maximum density

125-10 Verification Comparison Criteria and Resolution Procedures:

125-10.1 Standard Proctor Maximum Density Determination: The Engineer will
verify the Quality Control results if the results compare within 4.5 PCF of the Verification test
result. Otherwise, the Engineer will take one additional sample of material from the soil type in
question. The State Materials Office or an AASHTO accredited laboratory designated by the
State Materials Office will perform Resolution testing. The material will be sampled and tested
in accordance with AASHTO T 99, Method C.

The Engineer will compare the Resolution test result with the Quality Control test
results. If the Resolution test result is within 4.5 PCF of the corresponding Quality Control test
results, the Engineer will use the Quality Control test results for material acceptance purposes for
each LOT with that soil type. If the Resolution Test result is not within 4.5 PCF of the
Contractor’s Quality Control test, the Verification Test result will be used for material
acceptance purposes.

125-10.2 Density Testing: When a Verification or Independent Verification density test
fails the Acceptance Criteria, retest the site within a 5 feet radius and the following actions will
be taken:




1. If the Quality Control retest meets the Acceptance Criteria and compares
favorably with the Verification or Independent Verification test, the Engineer will accept those
LOTs.

2. If the Quality Control retest does not meet the Acceptance Criteria and
compares favorably with the Verification or Independent Verification test, rework and retest the
LOT. The Engineer will re-verify those LOTs.

3. If the Quality Control retest and the Verification or Independent Verification
test do not compare favorably, complete a new equipment-comparison analysis as defined in
120-10.1.2. Once acceptable comparison is achieved, retest the LOTs. The Engineer will perform
new verification testing. Acceptance testing will not begin on a new LOT until the Contractor
has a gauge that meets the comparison requirements.

125-10.3 Soil Classification: Meet the requirements of 120-10.4.3.

125-11 Site Restoration.

Wherever the existing site is disturbed solely for the purpose of constructing or removing
box culverts, pipe culverts, storm sewers, inlets, manholes, etc., completely replace and restore
the site to the Engineer’s satisfaction, without additional compensation.

125-12 Cleaning Up.

Upon completion of the work, leave the structure and all adjacent areas in a neat and
presentable condition, clear up all temporary structures, rubbish and surplus materials and leave
the space under the structure unobstructed and in such shape that drift will not collect nor scour
or be induced. Pile all material from existing structures that have been removed neatly on the
bank, unless otherwise directed by the Engineer. Pull false work piling unless the Engineer
permits it to be cut or broken off in which case it will be cut or broken off at least 2 feet below
the ground line or stream bed.

125-13 Method of Measurement.

When direct payment for Excavation for Structures is provided in the proposal, and such
payment is on a unit basis, such excavation will be measured in its original position by the cross-
section method to determine the amount of material. The cubic yard volume of excavation used
as a basis of payment will then be that material actually removed below the original ground line
or stream bed, but not including that shown on the plans to be paid for either as Regular
Excavation, Subsoil Excavation, Lateral Ditch Excavation or Channel Excavation, or which is
included in the item for Grading, and except that no payment will be made for material removed
in excavating for footings or foundations outside of an area which is bounded by vertical planes
12 inches outside of the limits of the footing and parallel thereto. For pipe trenches the width
used to be in the calculation shall be the diameter of the pipe, plus 24 inches.

125-14 Basis of Payment.

125-14.1 When No Direct Payment Provided: When direct payment for Excavation for
Structures is not provided for in the proposal, all work specified in this Section, other than as
specified in 125-14.3 through 125-14.7, shall be included in the Contract price for the concrete or
for other items covering the applicable structure.

125-14.2 Direct Payment: When direct payment for work under this Section is provided,
the Contract price per cubic yard (measured as provided in 125-13), as shown in the proposal,



shall be full compensation for all the work specified in this Section, except such work as is
specifically stipulated to be paid for separately, in 125-14.3 through 125-14.7.

125-14.3 Excavation Below Plan Grade: When excavation of material below plan grade
is called for in the plans or authorized by the Engineer, and payment for Excavation for
Structures is on a cubic yard basis, the material excavated below plan grade will be included in
the measurement for this item.

Payment for the material used for the backfill will be made as specified in
125-14.7.

125-14.4 Strengthening Foundations: The work of strengthening the foundations (as
provided in 125-4.2) shall be paid for as provided in 4-4, unless such work is covered by a bid
item.

125-14.5 Backfilling for Additional Support: The work of providing additional support
by backfilling with sand or other satisfactory material, where called for by the Engineer (as
specified in 125-8), shall be paid for as provided in 4-4.

125-14.6 Removal and Replacement of Existing Pavement: For pavement, curb, etc.,
which is removed only in order to construct pipe culverts or storm sewers, as specified in 125-11,
all costs of such removal and replacement shall be included in the costs of the pipe or other
structure for which it is removed, unless otherwise provided for in the contract.

125-14.7 Removal and Replacement of Material Unsuitable for Backfill: When it
cannot reasonably be anticipated from information contained in the plans, that material
excavated for the structure will be unsuitable for use as backfill, and such material proves to be
unsuitable for this use, the work of disposing of such material away from the site will be paid for
as unforeseeable work, and the work of bringing in substitute material for the backfill will be
paid for as specified for the particular case shown below:

(a) No additional payment will be made for backfill materials obtained from
surplus material available from the normal excavation or grading operations.

(b) When the necessary material is not available from the normal excavation or
grading operations, and the Contract includes an item for Borrow Excavation, backfill material
authorized to be obtained from designated borrow areas will be included in the volume of
Borrow Excavation to be paid for.

(c) When the necessary material is not available from the normal excavation or
grading operations and no separate item for Borrow Excavation is included in the Contract, any
backfill material obtained by increasing the volume of excavation within the roadway right of
way will be measured and paid for as regular excavation subject to the provisions of 9-3.2.2.

(d) When authorization is given for obtaining the material from outside the right
of way and from other than designated borrow areas, such excavation will be paid for as
unforeseeable work.

(e) Where pipe bedding is provided, as specified in 125-8, by the use of select
granular material, the quantity of such select material obtained either as commercial material or
from material from the grading operations other than in the immediate vicinity of the pipe to be
bedded, as authorized by the Engineer, will be paid for at the Contract price per cubic yard for
Select Bedding Material. No payment for this material will be made for material available from
the excavation for the pipe culvert or from other material available from the grading operations
at a location not sufficiently remote as to require loading on trucks.

125-14.8 Pay Items: Payment for the work under this Section, when provided for
directly, shall be made under:



Item No. 125- 1-  Excavation for Structures - per cubic yard.
Item No. 125- 3-  Select Bedding Material - per cubic yard.



