



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

STEPHANIE KOPELOUSOS
SECRETARY

July 9, 2008

Dr. Leslie McCarthy, PhD, P.E.
Program Operations Engineer
Federal Highway Administration
545 John Knox Road, Suite 200
Tallahassee, Florida 32303

Re: Office of Design, Specifications
Section 611
Proposed Specification: 6110203.D01 – Acceptance Procedure

Dear Dr. McCarthy:

We are submitting, for your approval, two copies of the above referenced Supplemental Specification.

Please review and transmit your comments, if any, within four weeks. Comments should be sent via Email to ST986RP or rudy.powell@dot.state.fl.us.

If you have any questions relating to this specification change, please call Rudy Powell, State Specifications Engineer at 414-4110.

Sincerely,

Rudy Powell, Jr., P.E.
State Specifications Engineer

RP/sh

Attachment

cc: Gregory Jones, General Counsel
Florida Transportation Builders' Assoc.
State Construction Engineer
Marvin Williams, Federal Highway Administration

ACCEPTANCE PROCEDURE.**(REV ~~5-8-08~~7-7-08)**

SUBARTICLE 611-2.3.4 (Page 678) is deleted and the following substituted:

611-2.3.3 Compensation: All costs involved with providing as-built plans are incidental to the other items of work associated with traffic signals. *Payment for the work associated with traffic signals will be made at 70% of the unit price bid for signal installation. The remaining 30% of the unit price will be made after submittal and acceptance of the As-Built Plans.*

ACCEPTANCE PROCEDURE.

(REV 7-7-08)

SUBARTICLE 611-2.3.4 (Page 678) is deleted and the following substituted:

611-2.3.3 Compensation: All costs involved with providing as-built plans are incidental to the other items of work associated with traffic signals. Payment for the work associated with traffic signals will be made at 85% of the unit price bid for signal installation. The remaining 15% of the unit price will be made after submittal and acceptance of the As-Built Plans.