
7000800, Highway Signing 
Comments from Industry Review 

****************************************************************************** 

Christopher Wood 
(904)360-5673 

Christopher.Wood@dot.state.fl.us 
 

Comment: 
700-8 Erection of Signs and Sign Supports. Do not erect overhead sign supports until the 
concrete in the support footing has cured for at least seven days. The Engineer may allow sign 
support erections prior to seven days provided the footing concrete strength is at least 2,500 psi. 
Determine concrete strength from tests on a minimum of two test cylinders, tested in accordance 
with Section 346. Would add the following statement after section 346- and verifying test results 
have been provided to the department. 
****************************************************************************** 

Daniel Cobb 
386-961-7719 

daniel.cobb@dot.state.fl.us 

Comment: 
Consider the following revision- NOte the similarity to 7150603. Do not erect overhead sign 
supports until the strength of the concrete in the support footing is at least 2500 psi. 
****************************************************************************** 

Mike Bergin 
352-955-6666 

michael.bergin@dot.state.fl.us 

Comment: 

Suggest that the time be extended to 14 days in addition to the 2500 psi. This give the contractor 
the option of waiting (say 14 days) or hiring a test lab to make and break compressive strength 
cylinders. This will increase the cost of foundations due tothe extra cost of the lab testing. The 
option will minimize additional cost but provide additional time prior to any loading of the 
foundation. 
****************************************************************************** 

Karen Byram 
(850) 414-4353 

karen.byram@dot.state.fl.us 
 



Comment: 

The Product Evaluation Office has identified that the notification to manufacturers to submit a 
QPL application and the requirement information to submit with the application is missing. This 
needs to be included in this specification. 

Response: 

This will be addressed in the January 2010 Workbook with other similar changes to other 
sections. 

****************************************************************************** 

Dan Haldi 
386 740-3516 

daniel.haldi@dot.state.fl.us 
 

Comment: 

ERECTION OF SIGNS AND SIGN SUPPORTS. (REV 10-3-08) ARTICLE 700-8 (of the 
Supplemental Specifications) is deleted and the following substituted:  

700-8 Erection of Signs and Sign Supports. Do not erect overhead sign supports until the 
concrete in the support footing has cured for at least seven days. The Engineer may allow sign 
support erections prior to seven days provided the footing concrete strength is at least 2,500 psi. 
Determine concrete strength from tests on a minimum of two test cylinders, tested [ add **per 
time**] in accordance with** [ delete 346 and add ASTM C 31 and C39]**. Erect the signs and 
sign structures in accordance with the details shown in the plans. The Contractor may fabricate 
the structural steel sign trusses in sections that will fit into available galvanizing vats. Prior to 
galvanizing, weld the joints as specified in 460-6 and in accordance with the details shown in the 
plans. Re-galvanize damaged parts as specified in Section 562. Weld aluminum structures in 
accordance with 965-3. 

****************************************************************************** 


