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DATE: September 28, 2009 
 
TO: Specification Review Distribution List 
 
FROM: Rudy Powell, Jr., P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 3550000 VALUE ADDED PORTLAND CEMENT 
CONCRETE PAVEMENT 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Greg Schiess, State Construction Office to make the 
wording and philosophy of Section 355 and Section 338 are consistent. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
ST986RP or rudy.powell@dot.state.fl.us. Comments received after October 28, 2009 may not 
be considered. Your input is encouraged. 
 
RP/jf 
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VALUE ADDED PORTLAND CEMENT CONCRETE PAVEMENT. 
REV (9-26-09) 

SECTION 355 (Pages 368–371) is deleted and the following substituted: 

SECTION 355 
VALUE ADDED PORTLAND 

CEMENT CONCRETE PAVEMENT 

355-1 Description. 
 Construct Value Added Portland Cement Concrete Pavement (Concrete Pavement), 
subject to a five year warranty period. This Section applies to only new pavements, including 
added lanes. 
 Assume responsibility for the quality control, production, placement, consolidation, 
testing and inspection of all concrete mixtures. Assume responsibility for all mix designs and 
fFurnish a copy of each mix design to the Engineer at least 14 days prior to any paving work. 
 Perform all the associated work specified in this Section for a period of five years after 
final acceptance of the Contract in accordance with 5-11 including continued responsibility for 
performing all remedial work associated with pavement distresses exceeding threshold values 
determined in accordance with this Section  and as to which notice was provided to the 
Responsible Party within the five-year warranty period., including continued responsibility as to 
any deficiencies discovered by the Department and as to which notice was provided within such 
maintenance warranty period until all such pre-existing deficiencies are resolved. 
 The work specified in this Section will not be paid for directly, but will be considered as 
incidental to other concrete paycontract items. 

355-2 Materials and Construction Requirements. 
 Meet the requirements of the following: 

Portland Cement Concrete ..................................Section 346 
Cement Concrete Pavement ................................Section 350 
Grinding Concrete Pavement ..............................Section 352 

355-3 Statewide Disputes Review Board. 
 The Statewide Disputes Review Board in effect for this Contract will resolve any and all 
disputes that may arise involving administration and enforcement of this Specification. The 
Contractor and the Department acknowledge that use of the Statewide Disputes Review Board is 
required, and the determinations of the Statewide Disputes Review Board for disputes arising out 
of this Specification will be binding on both the Contractor and the Department, with no right of 
appeal by either party. 
 Meet the requirements of 8-3. 

355-4 Pavement Evaluation and Remedial Action. 
 355-4.1 General: The Department’s Pavement Condition Survey Program and 
observationalong with observations by the Engineer will be used as the basis for determining the 
extent and the magnitude of the pavement distresses occurring on the project. The Department 
will continuously monitor the pavement and may require remedial action at any time For 
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evaluation purposes, the project will be subdivided into sections LOTs of 0.1 mile per lane. When 
the segment is less than 0.1 mile, the segment will be called a partial LOT. The Department may 
conduct a Pavement Condition Survey of the value added pavement following the final 
acceptance of the project, and at intermediate times throughout the warranty period. a section by 
section Pavement Condition Survey of the value added pavement at intermediate times 
throughout the warranty period. The final survey, if determined by the Engineer to be necessary, 
will be conducted no later than 45 180  calendar days before the end of the warranty period. All 
surveys conducted by tThe Department will be Contractorresponsible for all costs associated 
with the surveys.at no cost to the Contractor. 
  The Responsible Party will be notified if/when the Department believes remedial 
action is required. If the survey findings, intermediate or final, are to be disputed by the 
Responsible Party, written notification must be provided to the Engineer within 10 calendar days 
of the date of receipt of the information from the Department.The results of the survey, 
intermediate or final, will be made available to the Contractor within 15 calendar days after 
completion of the survey. 
  If the survey findings, intermediate or final, are to be disputed by the Contractor, 
written notification must be provided to the Engineer within 30 calendar days of the date of 
receipt of the survey. 
  During the warranty period, the Contractor may monitor the pavement using 
nondestructive procedures. Do not conduct any coring, milling or other destructive procedures 
without prior approval by the Engineer. 
 355-4.2 Distress Indicators: The Department will use Rideability, Spalling and 
Cracking, as distress indicators in accordance with the Rigid Pavement Condition Survey 
Handbook to evaluate the Concrete Pavement. 
 355-4.3 Threshold Values and Remedial Work: Threshold values and associated 
remedial work for the Concrete Pavement are specified in Table 355-1. 
 

TABLE 355-1 
VACP Threshold Values and Remedial WorkCondition Survey 

Type of DistressDEFICIENCY 
TYPE 

Threshold ValuesTHRESHOLD 
LEVEL 

Remedial WorkREMEDIAL 
ACTION 

Rideability Ride Number < 3.70 Grind all deficient sections in 
accordance with Section 352. 

Spalling in the wheel path 

Four areas in any Lane Mile 
exceeding 1 inch in width and 

exceeding 6 inches in length OR 
any single area exceeding 3 inches 

in width. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Spalling outside the wheel path 

Four areas in any Lane Mile 
exceeding 1 1/2 inches in width 
and 12 inches in length OR any 

single area exceeding 3 inches in 
width and 12 inches in length. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 
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TABLE 355-1 
VACP Threshold Values and Remedial WorkCondition Survey 

Type of DistressDEFICIENCY 
TYPE 

Threshold ValuesTHRESHOLD 
LEVEL 

Remedial WorkREMEDIAL 
ACTION 

Cracking 
Four Cracks in any Lane Mile 

with width exceeding 1/8 inch OR 
any Crack exceeding 3/16 inch. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Shattered Slab Cracking patterns that divide the 
slab into three or more segments 

Full slab replacement in 
accordance with Section 353. 

 
  If a measured distress value indicates remedial action is required per Table 355-1, 
begin remedial work within 45 calendar days of notification by the Department or a ruling of the 
Statewide Disputes Review Board. The Statewide Disputes Review Board will determine the 
allowable duration for the completion of the remedial work, but not to exceed 6 months. 
However, after each survey, if the Department determines the extent and magnitude of pavement 
distresses in any areas will not affect the traffic safety, strength of pavement structure or highway 
esthetics, the Engineer, at his sole option, may defer the remedial work associated with the 
pavement distresses. 
  If remedial action is necessary and forensic information is required, it is the 
responsibility of the Contractor to determine the source of the distress. The Contractor will not 
be responsible for damages to the pavement as a result of any forensic activities conducted at the 
discretion of the Engineer. 
  The Contractor has the first option to perform all remedial work, as determined by 
the Department. If, in the opinion of the Engineer, the problem poses an immediate danger to the 
traveling public and the Contractor cannot begin remedial work within 72 hours of written 
notification, the Engineer has the authority to have the remedial work performed by other forces. 
The Contractor is responsible for all incurred costs of such work performed by other forces. 
Remedial work performed by other forces does not alter any of the requirements, responsibilities 
or obligations of the Contractor. 
  Complete all remedial work to the satisfaction of the Engineer. Any disputes 
regarding the adequacy of the remedial work will be resolved by the Statewide Disputes Review 
Board. Approval of remedial work does not relieve the Contractor from continuing responsibility 
under the provisions of this Specification. 
  Notify the Engineer in writing prior to beginning any remedial work. Meet the 
requirements of the Department’s Standard Specifications for Road and Bridge Construction 
when performing any remedial work. Perform all signing and traffic control in accordance with 
the current edition of the Department’s Design Standards for Design, Construction, Maintenance 
and Utility Operations on the State Highway System. Provide Maintenance of Traffic during 
remedial work at no additional cost to the Department. Lane closure restrictions listed in the 
original contract will apply to remedial work. Written request(s) to obtain permission for lane 
closure(s) for either forensic investigation or remedial work must be made to the Engineer 
48 hours in advance of any lane closures. Do not perform any lane closures until written 
permission is given by the Engineer. 
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  Perform all remedial work at no cost to the Department. If remedial work 
necessitates a corrective action to the pavement markings, adjacent lane(s), or roadway 
shoulders, perform these corrective actions using similar products at no additional cost to the 
Department. 

355-5 Remedial Work. 
 During the warranty period, perform all necessary remedial work described in 355-4 at no 
cost to the Department. Should an impasse develop in any regard as to the required need for 
remedial work or the extent required, the Statewide Disputes Review Board will render a final 
decision by a majority vote. 
 Remedial work will not be required if any one of the following conditions is found to 
apply:The warranty will not apply to deficiencies caused by any one of the following factors, or 
any other factor found to be beyond the control of the Contractor: 
  a. Determination that the pavement thickness design is deficient. The Department 
will make available a copy of the original pavement thickness design package and design traffic 
report to the Responsible Party upon request. 
  b. Determination that the Accumulated ESALs (Number of 18 Kip Equivalent 
Single Axle Loads in the design lane) have increased by 25% or more over the Accumulated 
ESALs used by the Department for design purposes for the warranty period. In calculating 
ESALs, the Average Annual Daily Traffic (AADT) will be obtained from the Department’s traffic 
count data and the T24 (Percent Heavy Trucks during a 24 hour period) will be obtained from 
the Department’s traffic classification survey data. 
  c. Determination that the deficiency was due to the failure of the existing 
underlying layers that were not part of the Contract work. 
  d. Determination that the deficiency was the responsibility of a third party or its 
actions, unless the third party was performing work included in the Contract. 
a. Determination that the accumulated ESALs (Number of 18 Kip Equivalent Single Axle Loads 
in the design lane) have increased by 25% or more over the Accumulated ESALs used by the 
Department for the design purposes for the warranty period, as determined in accordance with 
Chapter 8 of the FDOT Project Traffic Forecasting Handbook. In calculating the ESALs, the 
Average Annual Daily Traffic will be obtained from the Department’s traffic classification 
survey data. 
  b. Determination that the deficiency was due to failure of the existing underlying 
layers, for which the Contractor was not responsible. 
  c. Determination that the deficiency was the responsibility of a third party or its 
actions, unless the third party was performing work included in the Contract. 
 If a measured distress value indicates remedial action is required per Table 355-1, begin 
remedial work within 45 calendar days of notification by the Department or a ruling of the 
Statewide Disputes Review Board. The Statewide Disputes Review Board will determine the 
allowable duration for the completion of the remedial work, but not to exceed 6 months.  
 If remedial action is necessary and forensic information is required, it is the 
responsibility of the Contractor to determine the source of the distress. The Contractor will not 
be responsible for damages to the pavement as a result of any forensic activities conducted at the 
discretion of the Engineer. 
 The Contractor has the first option to perform all remedial work, as determined by the 
Department. If, in the opinion of the Engineer, the problem poses an immediate danger to the 
traveling public and the Contractor cannot begin remedial work within 4 hours of written 
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notification, the Engineer has the authority to have the remedial work performed by other forces. 
The Contractor is responsible for all incurred costs of such work performed by other forces. 
Remedial work performed by other forces does not alter any of the requirements, responsibilities 
or obligations of the Contractor. 
 Complete all remedial work to the satisfaction of the Engineer. Any disputes regarding 
the adequacy of the remedial work will be resolved by the Statewide Disputes Review Board. 
Approval of remedial work does not relieve the Contractor from continuing responsibility under 
the provisions of this Specification. 
 Notify the Engineer in writing prior to beginning any remedial work. Meet the 
requirements of the Department’s Standard Specifications for Road and Bridge Construction 
and implemented modifications hereto when performing any remedial work. Perform all signing 
and traffic control in accordance with the Department’s Design Standards for Design, 
Construction, Maintenance and Utility Operations on the State Highway System. Provide 
Maintenance of Traffic during remedial work at no additional cost to the Department. Lane 
closure restrictions listed in the original Contract will apply to remedial work. Written request(s) 
to obtain permission for lane closure(s) for either forensic investigation or remedial work must 
be made to the Engineer 48 hours in advance of any lane closures. Do not perform any lane 
closures until written permission is given by the Engineer. 
 Perform all remedial work at no cost to the Department. If remedial work necessitates a 
corrective action to the pavement markings, adjacent lane(s), or roadway shoulders, perform 
these corrective actions using similar products at no cost to the Department. 

355-6 Failure to Perform. 
 The Department will suspend, revoke or deny the Responsible Party’s certificate of 
qualification under the terms of Section 337.16(d)(2), Florida Statutes, for a minimum of 
6 months or until the remedial work has been satisfactorily performed, whichever is longer, 
should any of the following occurs: 
             1) the Responsible Party fails to request a hearing with the Statewide Disputes 
Review Board within 15 days of receiving the information from the Department regarding the 
need for remedial work. 
             2) the Responsible Party fails to satisfactorily perform any remedial work. 
             3) the Responsible Party fails to compensate the Department for any remedial 
work performed by the Department which is determined to be the Responsible Party’s 
responsibility in accordance with this Specification 
            Should the Responsible Party choose to challenge the Department’s notification of intent 
for suspension, revocation or denial of qualification and the Department’s action is upheld, the 
Responsible Party will have its qualification suspended for an additional minimum of 6 months. 
Failure to timely submit any dispute to the Statewide Disputes Review Board, failure to 
satisfactorily perform any remedial work, or failure to compensate the Department for any 
remedial work performed by the Department and determined to be the Contractor’s responsibility 
in accordance with this Specification, the Department will suspend, revoke or deny the 
Contractor’s certificate of qualification under the terms of Section 337.16(d)(2), Florida Statutes, 
for a minimum of 6 months or until the remedial work has been satisfactorily performed (or full 
and complete payment for remedial work performed by others made to the Department), 
whichever is longer. Should the Contractor choose to challenge the Department’s notification of 
intent for suspension, revocation or denial of qualification and the Department’s action is upheld, 
the Contractor will have its qualification suspended for an additional minimum of 6 months. 
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The remedial work is not an obligation of the Contractor’s bond required by Section 337.18, 
Florida Statutes. 
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