

EFFECTIVE 7-10 LETTING

Proposed Letting: _____

Front Review / Date: _____

Contract Time: _____ Days

Back Review / Date: _____

Acquisition: No Yes ___ Days

PE Review / Date: _____

Flexible Start: No Yes ___ Cal. Days

Time Sheet Charge No.: _____

Special Start: No Yes ___ Date

Road No(s): _____

Total Length: _____

Alternative Contracting: No Yes

Primary Work: _____

of Technical SP's (Total sheets _____)

This Contract plan set includes:

(Other) _____

Roadway Plans

Advance / Job File Checked

Structure Plans

All Sheets in Plans

Signing Plans

20 ___ Standard Index

Signal Plans

Landscaping Plans

Lighting Plans

Utility Plans

(Other) ___ Plans

INCLUDES MANDATORY REVISION NO(S): _____

STATE OF FLORIDA

DEPARTMENT OF TRANSPORTATION

FINANCIAL PROJECT ID: _____

FEDERAL FUNDS: YES NO

DISTRICT _____

_____ COUNTY

The 2010 Edition of the Florida Department of Transportation Standard Specifications is revised as follows:

SPECIAL PROVISIONS	SP0000001	All Jobs
EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF WORK. (REV 2-7-08) (FA 2-13-08) (7-08) Insert Information Required. Change(s) to: 2-4.	SP0020400	All Jobs, (add contact person and phone no.)
PREPARATION OF PROPOSALS. (REV 6-22-04) (FA 7-13-04) (1-05) Change(s) to: 2-5.1.	SP0020501AB	A+B Bidding. (Use with proper authority). Use with SP0030100AB, SP0000043, SP0081300AB and SP0080701AB
PREPARATION OF PROPOSALS. (REV 2-21-05) (FA 3-31-05) (1-06) Insert Information Required. Change(s) to: 2-5.1.	SP0020501LR	Lane Rental. (Use with proper authority). Use with SP0030100LR, SP0081300LR and SP0081300LRDR
CONSIDERATION OF BIDS – SCOPE ALTERNATES. (REV 2-15-07) (7-07) Change(s) to: 3-1.	SP0030001	Use with proper authority *Notify Contracts Office on Transmittal Memo
AWARD AND EXECUTION OF CONTRACT. (REV 11-5-97) (FA 1-20-98) (7-00) Insert Information Required. Change(s) to: 3-1.	SP0030100AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0000043, SP0080701AB and SP0081300AB
BUDGETARY CONSTRAINTS. (REV 9-26-06) (FA 10-6-06) (1-07) Change(s) to: 3-1.	SP0030100BC	Use on Projects over \$25M *Notify Contracts Office on Transmittal Memo
AWARD AND EXECUTION OF CONTRACT. (REV 6-22-07) (1-10) Insert Information Required. Change(s) to: 3-1.	SP0030100DC	All District Let and Maintenance Contracts, excluding Lump Sum
AWARD AND EXECUTION OF CONTRACT. (REV 4-11-97) (FA 5-7-97) (7-00) Change(s) to: 3-1.	SP0030100LR	Lane Rental. (Use with proper authority). Use with SP0020501LR, SP0081300LR and SP0081300LRDR
AWARD AND EXECUTION OF CONTRACT. (REV 8-1-00) (1-01) Change(s) to: 3-1.	SP0030100LS	Lump Sum Projects

AWARD AND EXECUTION OF CONTRACT. (REV 7-26-01) (7-10) Insert Information Required. *Contracts Office must approve Change(s) to: 3-2, 3-6 and 3-7.	SP0030200	When necessary to change standard "Award and Execution"*
AWARD AND EXECUTION OF CONTRACT. (REV 2-7-97) (1-10) Change(s) to: 3-2.1, . 3-2.2, 3-4, 3-7	SP0030201	Bid Average Method (Use with proper authority)
AWARD OF CONTRACT – A+B BIDDING. (REV 8-22-96) (FA 9-3-96) (1-10) Insert Information Required. Change(s) to: 3-2.	SP0030203	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0080701AB and SP0081300AB
SCOPE OF WORK – INTENT OF CONTRACT. (REV 8-19-09) (FA 8-24-09) (1-10) Insert Information Required. Change(s) to: 4-1.	SP0040100	All Jobs, except Lump Sum
SCOPE OF WORK. (REV 2-15-10FA 2-17-10) (7-10) Insert Information Required. Change(s) to: 4-1, 4-3.1, 4-3.4, 4-3.9.4.	SP0040100LS	All Lump Sum Projects. Do not use with SP0040100SLLS.
SCOPE OF THE WORK (REV 2-15-10) (2-17-10) (7-10) Insert Information Required. Changes(s) to: 4-1, 4-3.1, 4-3.4, 4-3.9.4..	SP0040100SLLS	Streamline Lump Sum - Projects less than \$2,000,000 and less than 2,000 tons of asphalt. Do not use with SP0040100LS.
SCOPE OF THE WORK – INTENT AND SCOPE. (REV 9-16-09) (FA 11-9-09) (7-10) Insert Information Required. Change(s) to 4-1.	SP0040100SLPQ	Streamline Plan Quantity - Projects less than \$2,000,000 and less than 2,000 tons of asphalt.
SCOPE OF THE WORK. (REV 7-20-06) (1-10) Change(s) to: 4-1.	SP0040100M	All Metric Jobs
VALUE ENGINEERING INCENTIVE. (REV 8-12-96) (FA 7-2-97) (1-10) Change(s) to: 4-3.9.	SP0040309DC	District Let Contracts less than \$250,000. Excluding Lump Sum
UNFORESEEABLE WORK. (REV 9-28-98) (1-10) Change(s) to: 4-4.	SP0040400	999-25

CONTROL OF THE WORK. (REV 3-15-02) (1-10) Change(s) to: 5-1.1, 5-2, 5-7.6	SP0050501LS	Lump Sum Projects
INSPECTION. (REV 2-10-94) (1-10) Change(s) to: 5-9.1.	SP0050901	Long bridge jobs (1500 feet or longer); modify to suit
CONTROL OF MATERIALS. (REV 8-17-09) (FA 8-24-09) (1-10) Change(s) to: 6-1.	SP0060100LS	Lump Sum Projects
REQUIREMENTS FOR FEDERAL JOBS – COMPLIANCE WITH FHWA 1273. (REV 2-11-10FA 2-17-10(7-10) Change(s) to: 7-1.1	SP0070101	All Federal Aid Jobs
LAWS TO BE OBSERVED. (REV 3-31-09) (FA 6-17-09) (1-10) Change(s) to: 7-1.1.1.	SP0070111ES	All American Recovery and Reinvestment Act of 2009 Jobs
PERMITS PROCURED BY THE DEPARTMENT. (REV 8-7-01) (FA 4-14-05) (1-10) Change(s) to: 7-2.1.	SP0070201A	Jobs with permit(s) procured by DOT
DISCHARGE TO OR WORK OR STRUCTURES IN NAVIGABLE WATERS OF THE U.S., WATERS OF THE U.S. AND WATERS OF THE STATE. (REV 7-16-09) (FA 7-30-09) (1-10) Change(s) to: 7-2.2	SP0070202	When DEP Generic Permit is required
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 1-9-01) (1-10) Insert Information Required. Change(s) to: 7-7.1, 7-13.2, 7-13.3.	SP0070701DC	District Let Contracts and all Maintenance Contracts, less than \$250,000.
USE OF EXPLOSIVES. (REV 9-26-94) (1-10) Change(s) to: 7-9.	SP0070900	When explosives are prohibited
UTILITY WORK. (REV 2-10-94) (1-10) Change(s) to: 7-11.6.3.	SP0071163A	When there are no utility work schedules

<p>UTILITY SCHEDULES. (REV 8-27-01) (FA 4-14-05) (1-10)</p> <p>Change(s) to: 7-11.6.3.</p>	SP0071163B	When there are utility work schedules
<p>LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - WAGE RATES FOR FEDERAL-AID PROJECTS. (REV 12-21-09) (FA 12-28-09) (7-10)</p> <p>Insert Information Required. Change(s) to: 7-16.</p>	SP0071600	All Federal Aid Jobs
<p>EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS. (REV 4-25-02) (FA 7-17-02) (1-10)</p> <p>Change(s) to: 7-26.</p>	SP0072600	Non-Federal Aid Projects
<p>SUBMISSION OF WORKING SCHEDULE. (REV 6-3-09) (FA 6-10-09) (1-10)</p> <p>Change(s) to: 8-3.2.</p>	SP0080302A	Use only when CPM is authorized by District Construction Engineer. Do not use with SP0080302DC
<p>PROSECUTION AND PROGRESS. (REV 2-27-01) (1-10)</p> <p>Change(s) to: 8-3.2, 8-8, 8-9.1.</p>	SP0080302DC	District Let Contracts (including Lump Sum) less than \$250,000. Do not use with SP0080302A
<p>PROSECUTION OF WORK - FLEXIBLE START TIME. (REV 2-15-10) (FA 2-17-10) (7-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.3.</p>	SP0080303A	When called for*
<p>BEGINNING WORK. (REV 7-10-95) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-3.3.</p>	SP0080303B	When called for by the District Construction Engineer
<p>BEGINNING WORK. (REV 10-22-98) (FA 11-5-98) (1-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.3.</p>	SP0080303C	Only when called for by the District Construction Engineer
<p>PROSECUTION OF WORK – PARTNERING. (REV 3-4-98) (FA 5-26-98) (1-10)</p> <p>Insert Information Required. *Contracts Office must be notified Change(s) to: 8-3.6.</p>	SP0080306	999-16*

<p>PROSECUTION OF WORK - DISPUTES REVIEW BOARD. (REV 11-19-02) (FA 3-5-03) (1-10)</p> <p>*Contracts Office must be notified Change(s) to: 8-3.</p>	SP0080307DRB	999-20*
<p>PROSECUTION OF WORK – REGIONAL DISPUTES REVIEW BOARD. (REV 4-1-02) (FA 12-12-02) (1-10)</p> <p>Change(s) to: 8-3.</p>	SP0080307RDRB	Jobs without 999-20
<p>PROSECUTION OF WORK – STATEWIDE DISPUTES REVIEW BOARD. (REV 6-23-03) (FA 8-1-03) (1-10)</p> <p>Change(s) to: 8-3.</p>	SP0080307SDRB	Jobs with Asphalt Pavement, concrete pavement, landscape installation or performance turf.
<p>PROSECUTION AND PROGRESS. (REV 8-1-00) (1-10)</p> <p>Change(s) to: 8-4.1.</p>	SP0080401LS	Lump Sum Projects
<p>LIMITATIONS OF OPERATIONS – FENCING. (REV 6-17-04) (FA 7-13-04) (1-10)</p> <p>Change(s) to: 8-4.8.</p>	SP0080408	Jobs on Limited Access Highways
<p>HAZARDOUS OR TOXIC WASTE – MERCURY-CONTAINING DEVICES AND LAMPS. (REV 11-6-95) (FA 12-27-95) (1-10)</p> <p>Insert Information Required. *Insert Hazardous Waste Coordinator and contact number Change(s) to: 8-4.9.</p>	SP0080409	Jobs with lighting*
<p>COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 1-19-99) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-7.1.</p>	SP0080701A	Use when requested by proper authority, (must be modified)
<p>COMPUTATION OF CONTRACT TIME. (REV 7-24-96) (FA 9-3-96) (1-10)</p> <p>Change(s) to: 8-7.1.</p>	SP0080701AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0000043 and SP0081300AB
<p>COMPUTATION OF CONTRACT TIME. (REV 2-14-94) (1-10)</p> <p>Insert Information Required. Change(s) to: 8-7.1.</p>	SP0080701B	Only when called for (must be modified)

COMPUTATION OF CONTRACT TIME. (REV 12-22-98) (FA 2-1-99) (1-10) Change(s) to: 8-7.1.	SP0080701C	Use when requested by proper authority
DAMAGE RECOVERY. (REV 2-4-04) (1-10) Insert Information Required. Change(s) to: 8.	SP0081300	Use when requested by proper authority (Do not use with Lane Rental)
PROSECUTION AND PROGRESS. (REV 7-28-97) (1-10) Change(s) to: 8-13.	SP0081300A	All Jobs with Alternative Bidding. (Use with proper authority)
8-13. Incentive – Disincentive for A+B. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Change(s) to: 8-13.	SP0081300AB	A+B Bidding. (Use with proper authority). Use with SP0020501AB, SP0030100AB, SP0000043 and SP0080701AB
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 5-19-04) (FA 7-13-04) (1-05) Insert Information Required. Change(s) to: 8-13.	SP0081300ABB	A+B Jobs with Bonus (Use with proper authority)
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Change(s) to: 8-13.	SP0081300B	Bonus (Date Specific) (Use with proper authority)
8-13. “Bonus” Payment and Waiver of Contractor Claims. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Change(s) to: 8-13.	SP0081300BCD	Bonus (Calendar Days) (Use with proper authority)
8-13. Incentive - Disincentive. (REV 7-27-04) (FA 7-28-04) (1-05) Insert Information Required. Change(s) to: 8-13.	SP0081300ID	Incentive – Disincentive. (Use with proper authority)
8-13. Incentive – Disincentive for Lane Rental Days. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Change(s) to: 8-13.	SP0081300IDLR	Incentive-Disincentive for Lane Rental Days. (Use with proper authority). Do not use with SP0081300LR or SP0081300LRDR

8-13. Liquidated Savings for Early Completion. (REV 5-18-99) (FA 6-10-99) (7-00) Insert Information Required. Change(s) to: 8-13.	SP0081300LQS	Liquated Savings. (Use with proper authority)
8-13. Pay Adjustment For Fewer-More Lane Rental Days. (REV 4-29-97) (FA 5-7-97) (7-00) Insert Information Required. Change(s) to: 8-13.	SP0081300LR	Lane Rental. (Use with proper authority) Use with SP0020501LR, SP0030100LR, and SP0081300LRDR
8-13. Damage Recovery. (REV 9-25-03) (FA 12-24-03) (7-04) Insert Information Required. Change(s) to: 8-13.	SP0081300LRDR	Lane Rental. (Use with proper authority) Use with SP0020501LR, SP0030100LR, and SP0081300LR
8-13. "Bonus" Payment and Waiver of Contractor Claims. (REV 4-12-06) (FA 4-25-06) (1-07) Insert Information Required. Change(s) to: 8-13.	SP0081300MB	Milestone Bonus (Use with proper authority). Do not use with SP0081300B or SP0081300BCD
8-13. Incentive - Disincentive. (REV 2-9-06) (FA 4-25-06) (1-07) Insert Information Required. Change(s) to: 8-13.	SP0081300MID	Milestone Incentive-Disincentive. (Use with proper authority). Do not use with SP0081300ID
MEASUREMENT AND PAYMENT. (REV 2-18-09) (FA) (7-10) Change(s) to: 9-1.3, 9-2, 9-3, 9-5.5.2, 9-9, 9-11.	SP0090103LS	Lump Sum Projects. Do not use with SP0090103SLLS.
MEASUREMENT AND PAYMENT. (REV 10-12-10) (FA 11-9-09) (7-10) Change(s) to 9-1.3, 9-2, 9-3, 9-5.1, 9-8.1, 9-9	SP0090103SLLS	Streamline Lump Sum - Projects less than \$2,000,000 and less than 2,000 tons of asphalt. Do not use with SP0090103LS.
MEASUREMENT AND PAYMENT. (REV 10-13-09) (FA 11-9-09) (7-10) Change(s) to: 9-1.3.2; 9-2.1.1-2; 9-3.2.3,9-5.1;9-8.1, 9-9	SP0090103SLPQ	Streamline Plan Quantity - Projects less than \$2,000,000 and less than 2,000 tons of asphalt.
MEASUREMENT AND PAYMENT. (REV 10-29-08) (FA 1-16-09) (1-10) Change(s) to: 9-5.1, 9-5.4, 9-9.	SP0090501DC	District Let Contracts. Excluding Lump Sum Projects
PARTIAL PAYMENTS-WITHHOLDING PAYMENT. (REV 2-11-09) (FA 6-16-09) (1-10) Change(s) to: 9-5.3	SP0090503ES	All American Recovery and Reinvestment Act of 2009 Jobs

MEASUREMENT AND PAYMENT-ACCEPTANCE AND FINAL PAYMENT DOCUMENTS. (REV 6-10-09) (FA 6-16-09) (1-10) Change(s) to: 9-8.1	SP0090801ES	All American Recovery and Reinvestment Act of 2009 Jobs. Do not use with SP0090801ESSL.
MEASUREMENT AND PAYMENT - ACCEPTANCE AND FINAL PAYMENT DOCUMENTS. (REV 10-21-09) (FA 11-10-09) (7-10) Change(s) to: 9-8.1	SP0090801ESSL	Streamline - ARRA of 2009 Projects less than \$2,000,000 and less than 2,000tons of asphalt. Do not use with SP0090801ES
ENGINEER'S FIELD OFFICE. (REV 2-17-10) (7-10) Change(s) to: 109, 109-2.3, 109-3.	SP1090000	109-71 Items
REMOVAL OF EXISTING BULKHEAD. (REV 7-10-95) (FA 6-21-99) (1-10) Change(s) to: 110-1, 110-11.8, 110-12.7.	SP1100100	110-73
REMOVAL OF EXISTING STRUCTURES – STRUCTURES TO BE REMOVED. (REV 9-10-07) (FA 2-15-08) (1-10) Insert Information Required. Change(s) to: 110-6.1.	SP1100601	Use when requested by proper authority (Must have signed agreement with Local Agency)
REMOVAL OF EXISTING STRUCTURES. (REV 5-13-05) (FA 8-18-05) (1-10) Change(s) to: 110-6.6.	SP1100606	Use when areas of Asbestos Abatement are identified in the Plans
MATERIAL FOR REEF ESTABLISHMENT. (REV 7-10-95) (FA 6-21-99) (1-10) Change(s) to: 110-11.2, 110-12.7.	SP1101102	110-84
EXCAVATION – IDENTIFIED AREAS OF CONTAMINATION. (REV 1-3-94) (FA 6-21-99) (1-10) Change(s) to: 120-1.	SP1200100A	Use when contaminated areas are delineated in the plans
FILL GRAVEL. (REV 3-11-96) (1-10) Change(s) to: 120-1, 120-12, 120-13, 120-14.4.	SP1200100B	120-72 plan details required
EXCAVATION AND EMBANKMENT – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (7-10) Change(s) to: 120-10.3.1	SP1201003SL	Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt

EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (7-10) Change(s) to: 125-9.3.1	SP1250903SL	Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt
FILL SAND. (REV 1-3-94) (1-10) Change(s) to: 142.	SP1420000	142-70 (Plans to cover Material and Placement)
STABILIZED SUBBASE UNDER CONCRETE PAVEMENT. (REV 1-3-94) (1-10) Change(s) to: 160-3.	SP1600300	Only when called for
STABILIZING – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (7-10) Change(s) to: 160-4.2.4	SP1600402SL	Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt
PREDESIGNED STABILIZED SUBGRADE. (REV 3-12-07) (FA 3-14-07) (1-10) Change(s) to: 161.	SP1610000	Non-Traffic and Shoulder-Only Construction. Do Not Use on Widening Projects
ROCK BASE – ACCEPTANCE PROGRAM. (REV 9-16-09) (FA 11-9-09) (7-10) Change(s) to: 200-7.2.2	SP2000702SL	Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt
GRADED AGGREGATE BASE. (REV 8-8-07) (1-10) Change(s) to: 204.	SP2040000	285-7 Items
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 8-31-99) (FA 2-14-00) (1-10) Insert Information Required. Change(s) to: 327-1, 327-6.	SP3270100	When the plans provide a location for stockpiling milled material. Insert quantity to be retained. Use all, tons, square yards
MILLING OF EXISTING ASPHALT PAVEMENT. (REV 12-1-93) (1-10) Change(s) to: 327-2.	SP3270200	Use when requested by districts
PORTLAND CEMENT CONCRETE – ACCEPTANCE SAMPLING AND TESTING. (REV 9-16-09) (FA 11-9-09) (7-10) Change(s) to: 346-9.2	SP3460902SL	Streamline - Projects less than \$2,000,000 and less than 2,000 tons of asphalt

COMPOSITE PANEL SUPPORT REPAIR. (REV 12-10-93) (1-10) Change(s) to: 400.	SP4000000	400-128
PRECAST BULKHEAD PANELS. (REV 7-10-95) (1-10) Change(s) to: 400-22.1, 400-23.9.	SP4002201	400-72 (requires plan details)
REPLACE GRATES. (REV 2-3-94) (1-10) Change(s) to: 425-1, 425-8.	SP4250100	425-82 (requires plan details)
DEEP DRAINAGE WELLS. (REV 11-9-93) (1-10) Change(s) to: 444.	SP4440000	444-70 Items 444-71 Items
EPOXY JOINTING OF PRECAST SEGMENTS – CONTACT TIME (OPEN TIME) AND CONTACT STRENGTH (REV 1-29-10) (7-10) Change(s) to: 453-4.5.2	SP4530405	All Precast Segmental Bridge Jobs
STRUCTURES FOUNDATIONS - PILING. (REV 8-6-09) (FA 8-27-09) (1-10) Change(s) to: 455-5, 455-7.2, 455-7.8, 455-11, 455-12.	SP4550510A	All Bridge projects with square, prestressed concrete pile foundations, with test piles
STRUCTURES FOUNDATIONS - PILING. (REV 8-6-09) (FA 8-27-09) (1-10) Change(s) to: 455-5, 455-7.2, 455-7.8, 455-11, 455-12.	SP4550510B	All Bridge projects with square, prestressed concrete pile foundations, without test piles
INTEGRAL PILE JACKETS. (REV 6-20-08) (FA 6-26-08) (1-10) Change(s) to: 457.	SP4570000	457 Items
BARRIER WALL REMOVAL (CONCRETE). (REV 7-10-95) (1-10) Change(s) to: 521-1, 521-8.	SP5210100	521-73 (plan details required)
OPAQUE VISUAL BARRIER. (REV 4-13-94) (1-10) Change(s) to: 539.	SP5390000	539-80 Items
FENCING. (REV 1-6-98) (1-10) Change(s) to: 550-2, 550-3.5, 550-6.2.	SP5500200	Type A fencing on non-NHS Projects only

PAINTED PAVEMENT MARKINGS. (REV 1-22-10) (FA 1-25-10) (7-10) Change(s) to: 710-2, 710-4.3, 710-4.5	SP7100200	Maintenance Projects Only
MOTORIST AID CALL BOX RELOCATION. (REV 11-30-00) (FA 2-2-01) (1-10) Change(s) to: 714.	SP7140000	714-1-500
TRAFFIC MONITORING SITE VEHICLE SENSOR (CLASS II). (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 741.	SP7410000	741-70 Items
TRAFFIC MONITORING SITE VEHICLE SPEED/CLASSIFICATION UNIT. (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 743.	SP7430000	743-70 Items
TRAFFIC MONITORING SITE SOLAR POWER UNIT. (REV 6-16-99) (FA 7-20-99) (1-10) Change(s) to: 744.	SP7440000	744-70 Items
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY. (REV 10-25-01) (FA 12-21-01) (1-10) Change(s) to: 745.	SP7450000	745-70 Items
TRAFFIC MONITORING SITE CABINET. (REV 5-6-08) (FA 10-14-08) (1-10) Change(s) to: 746.	SP7460000	746-7A-BCD Items
TRAFFIC MONITORING SITE MODEM. (REV 5-20-99) (FA 7-20-99) (1-10) Change(s) to: 747.	SP7470000	747-70 Items
GENERAL REQUIREMENTS FOR THE EVALUATION OF TRAFFIC MONITORING SITE EQUIPMENT AND MATERIALS. (REV 5-12-99) (FA 7-20-99) (1-10) Change(s) to: 748.	SP7480000	Jobs with Traffic Monitoring Sites
TRAFFIC MARKING MATERIALS. (REV 1-21-10) (FA 1-25-10) (7-10) Change(s) to: 971-4	SP9710400	Maintenance Projects Only

TRANSPORTATION ENHANCEMENT PROJECTS. (REV 8-6-96) (FA 12-10-96) (1-10) Change(s) to: 120-9.2, 200-7.2.1, 330-11.3, 330-13.	SPXENHANCE	For non-vehicular asphalt construction such as multi-use trails
--	------------	--

SUPPLEMENTAL SPECIFICATIONS	SS0000001	All Jobs
002 PREQUALIFICATION OF BIDDERS. (REV 6-2-09) (FA 6-4-09) (1-10) Change(s) to: 2-1.	SS0020100	All Jobs
003 EXECUTION OF CONTRACT BOND. (REV 8-10-09) (FA 8-13-09) (1-10) Change(s) to: 3-6, 3-7.	SS0030600	All Jobs
004 SCOPE OF THE WORK. (REV 7-28-09) (FA 7-30-09) (1-10) Change(s) to: 4-3.9.6, 4-6.	SS0040309	All Jobs
006 DEFECTIVE MATERIALS. (REV 8-5-09) (FA 8-11-09) (1-10) Change(s) to: 6-4.	SS0060400	All Jobs
007 LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC. (REV 6-24-09) (FA 8-27-09) (1-10) Change(s) to: 7-1.4, 7-11.4, 7-25.	SS0070104	All Jobs
008 PROSECUTION AND PROGRESS – BEGINNING WORK. (REV 9-18-09) (FA 11-9-09)(7-10) Change(s) to :8-3.3, 8-7.3.2.	SS0080303	All Jobs
009 MEASUREMENT AND PAYMENT. (REV 2-8-10) (FA 2-17-10) (7-10) Change(s) to: 9-2.1.1.	SS0090211	All Jobs Excluding Lump Sum
102 MAINTENANCE OF TRAFFIC. (REV 8-4-09) (FA 8-11-09) (1-10) Change(s) to: 102-2, 102-5, 102-7, 102-9, 102-10, 102-11, 102-13.	SS1020000	All Jobs
104 PREVENTION, CONTROL, AND ABATEMENT OF EROSION AND WATER POLLUTION. (REV 11-24-09) (FA 12-28-09) (7-10) Change(s) to: 104-6, 104-6, 104-6.6, 104-7, 104-7.2,104-8, 104-9, 104-10.	SS1040600	All Jobs
105 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. (REV 12-22-09) (FA 1-4-10) (7-10) Change(s) to: 105-3, 105-5, 105-6, 105-8, 105-8.7,105-8.11	SS1050302	All Jobs

107	LITTER REMOVAL AND MOWING (REV 12-17-09) (FA 1-27-10) (7-10)	SS1070000	All Jobs
New Section after 105			
110	CLEARING AND GRUBBING. (REV 5-29-09) (FA 7-15-09) (1-10)	SS1100602	All Jobs
Change(s) to 110-6.2.1.			
120	EXCAVATION EMBANKMENT. (REV 8-5-09) (FA 8-13-09) (1-10)	SS1200800	All Jobs
Change(s) to: 120-8.1, 120-10.1.7, 120-10.3.1.			
125	EXCAVATION FOR STRUCTURES AND PIPE – ACCEPTANCE PROGRAM. (REV 6-3-09) (FA 8-13-09) (1-10)	SS1250901	All Jobs
Change(s) to: 125-9.1, 125-9.1.1.			
160	STABILIZATION – DEPARTMENT VERIFICATION TESTS. (REV 12-29-09) (FA 2-17-10) (7-10)	SS1600403	All Jobs
Change to 160-4.3.2.			
234	SUPERPAVE ASPHALT BASE – THICKNESS REQUIREMENTS. (REV 7-29-09) (FA 8-11-09) (1-10)	SS2340801	All Jobs
Change(s) to: 234-8.1.			
300	APPLICATION OF TACK COAT – RATE OF APPLICATION. (REV 7-29-09) (FA 8-11-09) (1-10)	SS3000804	All Jobs
Change(s) to: 300-8.4.			
320	HOT BITUMINOUS MIXTURES – PLANT, METHODS, AND EQUIPMENT – ELECTRONIC WEIGH SYSTEMS. (REV 1-8-10) (FA 2-2-10) (7-10)	SS3200202	All Jobs
Change(s) to: 320-2.2, 320-5.1.2, 320-5.3.1.			
327	MILLING OF EXISTING ASPHALT PAVEMENT – CONSTRUCTION. (REV 1-26-10) (FA 2-2-10) (7-10)	SS3270300	All Jobs
Change(s) to: 327-3.			
330	HOT BITUMINOUS MIXTURES – GENERAL CONSTRUCTION REQUIREMENTS. (REV 1-26-10) (FA 2-2-10) (7-10)	SS3300000	All Jobs
Change(s) to: 330-2,330-2.2, 330-3, 330-3.2.4, 330-4, 330-6, 330-7, 330-8, 330-9.2.2,330-12, 330-12-3, 330-12.4.5.3, 330-12-4.5.4.			

<p>334 SUPERPAVE ASPHALT CONCRETE. (REV 1-22-10) (FA 2-17-10) (7-10)</p> <p>Change(s) to: 334-2, 334-3.2.1, 334-3.2.4, 334-3.2.6, 334-3.2.7, 334-3, 334-4, 334-5, 334-5.1.1.1, 334-5.1.2, 334-5.1.3, 334-8, 334-8.2, 334-8.3.</p>	SS3340000	All Jobs
<p>336 ASPHALT RUBBER BINDER. (REV 1-14-10) (FA 2-2-10) (7-10)</p> <p>Change(s) to: 336-1, 336-2, 336-3,336-3, 336-5, 336-5.2, 336-5.2.1, 336-6, 336-7, 336-8.</p>	SS3360000	All Jobs
<p>337 ASPHALT CONCRETE FRICTION COURSES. (REV 1-11-10) (FA 2-2-10) (7-10)</p> <p>Change(s) to: 337-2, 337-2, 337-3.2.1, 337-3, 337-6, 337-6.2.1, 337-7, 337-7.3.2.</p>	SS3370000	All Jobs
<p>338 VALUE ADDED ASPHALT PAVEMENT. (REV 2-12-10) (2-17-10) (7-10)</p> <p>Change(s) to: 338</p>	SS3380100	All Jobs
<p>341 ASPHALT RUBBER MEMBRANE INTERLAYER. (REV 7-29-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 341-4, 341-5.</p>	SS3410400	All Jobs
<p>346 PORTLAND CEMENT CONCRETE. (REV 1-29-10) (FA 2-1-10) (7-10)</p> <p>Change(s) to: 346-3.1, 346-3.2.1, 346-4.2.2, 346-6.1, 346-6.3, 346-6.4, 346-7.4, 346-7.6, 346-7.7, 346-8, 346-9.1, 346-9.2, 346-9.4, 346-9.6, 346-12.</p>	SS3460301	All Jobs
<p>355 VALUE ADDED PORTLAND CEMENT CONCRETE PAVEMENT. (REV 2-12-10) (FA 2-17-10) (7-10)</p> <p>Change(s) to: 355-1, 355-4, 355-5.</p>	SS3550100	All Jobs
<p>400 CONCRETE STRUCTURES. (REV 10-12-09) (FA 11-20-09) (7-10)</p> <p>Change(s) to: 400-7.13.2, 400-15.2.5.1, 400-15.2.5.5,400-21.2, 400-21.3.</p>	SS4000713	All Jobs
<p>407 THREE-SIDED PRECAST CONCRETE CULVERT. (REV 12-7-07) (FA 1-10-08) (1-10)</p> <p>Change(s) to: 407.</p>	SS4070000	407-1 Items
<p>415 REINFORCING STEEL-BAR SUPPORTS. (REV 1-15-10) (FA 1-21-10) (7-10)</p> <p>Change(s) to 415-5.13</p>	SS4150513	All Jobs

443 FRENCH DRAINS. (REV 9-24-09) (FA 10/6/09) (7-10) Change(s) to: 443-2.3, 443-5.	SS4430203	All Jobs
446 EDGEDRAIN (DRAINCRETE) – CONTROL OF QUALITY. (REV 1-15-10) (FA 2-19-10) (7-10) Changes to 446-3.	SS4460300	All Jobs
450 PRECAST PRESTRESSED CONCRETE CONSTRUCTION - CONCRETE PLACEMENT. (REV 6-5-09) (FA 6-10-09) (1-10) Change(s) to: 450-10.3.2.3.	SS4501003	All Jobs
452 PRECAST SEGMENTAL BRIDGE CONSTRUCTION. (REV 6-4-07) (FA 6-28-07) (1-10) Change(s) to: 452.	SS4520000	All Precast Segmental Bridge Jobs
453 EPOXY JOINTING OF PRECAST SEGMENTS. (REV 1-28-03) (FA 2-6-03) (1-10) Change(s) to: 453.	SS4530000	All Precast Segmental Bridge Jobs
455 STRUCTURES FOUNDATION. (REV 4-22-09) (FA 6-10-09) (1-10) Change(s) to: 455-16.4, 455-17.6.1.1	SS4551604	All Jobs
462 POST-TENSIONING. (REV 9-18-09)(FA 10-6-09) (7-10) Change(s) to:462-2, 462-4.2.4, 462-4.2.5.5, 462-4.2.5.6.	SS4620000	462 Items
524 CONCRETE DITCH AND SLOPE PAVEMENT. (REV 8-13-09) (10-6-09) (7-10) Change(s) to: 524-2, 524-9, 524-10.	SS5240200	All Jobs
527 DETECTABLE WARNINGS ON WALKING SURFACES. (REV 7-6-09) (FA 7-10-09) (1-10) Change(s) to: 527.	SS5270000	All Jobs
546 RUMBLE STRIPS. (REV 7-6-09) (FA 8-31-09) (1-10) Change(s) to: 546-2.	SS5460200	All Jobs
560 COATING STRUCTURAL STEEL. (REV 6-11-09) (FA 6-25-09) (1-10) Change(s) to: 560.	SS5600000	All Jobs

561 COATING EXISTING STRUCTURAL STEEL. (REV 1-27-10) (FA 2-10-10) (7-10) New Section 561	SS5610000	561 Items
563 ANTI-GRAFFITI COATING SYSTEM – DESCRIPTION. (REV 4-27-09) (FA 5-27-09) (1-10) Change(s) to: 563.	SS5630100	All Jobs
570 PERFORMANCE TURF (REV 10-14-09) (FA 12-28-09) (7-10) Change(s) to: 570.	SS5700000	All Jobs
603 GENERAL REQUIREMENTS FOR THE INSTALLATION AND EVALUATION OF TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10) Change(s) to: 603.	SS6030000	All Jobs
608 GUARANTIES FOR TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10) Change(s) to: 608.	SS6080000	All Jobs
611 ACCEPTANCE PROCEDURES FOR TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 11-10-09) (FA 1-28-10) (7-10) Change(s) to: 611.	SS6110000	All Jobs
650 VEHICULAR SIGNAL ASSEMBLIES – INSTALLATION. (REV 6-17-09) (FA 6-18-09) (1-10) Change(s) to: 650-3.7.	SS6500307	All Jobs
690 REMOVAL OF EXISTING TRAFFIC CONTROL SIGNALS AND DEVICES. (REV 1-20-10) (FA 1-28-10) (7-10) Change(s) to: 690	SS6900000	All Jobs
700 HIGHWAY SIGNING. (REV 6-29-09) (FA 7-1-09) (1-10) Change(s) to: 700.	SS7000000	All Jobs
701 AUDIBLE AND VIBRATORY PAVEMENT MARKINGS. (REV 5-1-09) (FA 6-24-09) (1-10) Change(s) to : 701-2.1, 701-4, 701-5, 701-7, 701-8.	SS7010201	All Jobs

<p>709 TRAFFIC STRIPES AND MARKINGS – TWO REACTIVE COMPONENTS. (REV9-24-09) (FA 12-2-09) (7-10)</p> <p>Change(s) to: 709-2, 709-2.1, 709-3, 709-4.1, 709-4.2, 709-4.3, 709-4.5,709-5, 709-7.</p>	SS7090000	All Jobs
<p>710 PAINTED PAVEMENT MARKINGS. (REV 7-9-09) (FA 7-20-09) (1-10)</p> <p>Change(s) to: 710-2, 710-4.1, 710-4.1.1, 710-4.3.</p>	SS7100200	All Jobs
<p>711 THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS. (REV 5-6-09) (FA 6-24-09) (1-10)</p> <p>Change(s) to: 711-2.1.2, 711-2.1.3, 711-4.1, 711-4.3, 711-7.</p>	SS7110201	All Jobs
<p>713 PERMANENT TAPE STRIPES AND MARKINGS. (REV 5-6-09) (FA 6-25-09) (1-10)</p> <p>Change(s) to: 713-2, 713-4.1, 713-7.</p>	SS7130200	All Jobs
<p>715 HIGHWAY LIGHTING SYSTEM. (REV 1-22-10) (FA 2-10-108-11-09) (7-10)</p> <p>Change(s) to: 715-1, 715-16(k).</p>	SS7150100	All Jobs
<p>780 INTELLIGENT TRANSPORTATION SYSTEMS-GENERAL REQUIREMENTS. (REV 8-7-06) (FA 8-15-06) (1-10)</p> <p>Change(s) to: 780.</p>	SS7800000	All ITS Jobs
<p>781 INTELLIGENT TRANSPORTATION SYSTEMS–MOTORIST INFORMATION SYSTEMS. (REV 1-20-10) (FA 1-27-10) (7-10)</p> <p>Change(s) to: 781, 781-3.1.1, 781-3.1.2, 781-3.1.3.3, 781-3.1.3.4, 781-3.1.4, 781-3.1.8, 781-3.1.10, 781-3.2.2, 781-3.2.2.2, 781-3.2.3.1, 781-3.2.3.2, 781-3.2.3.3, 781-3.2.8, 781-3.2.10, 781-3.2.11, 781-3.3, 781-4.2, 781-5.2.1, 781-5.2.3, 781-5.2.4.</p>	SS7810000	781 Items
<p>782 INTELLIGENT TRANSPORTATION SYSTEMS–VIDEO EQUIPMENT. (REV 9-29-09) (FA 11-24-09)(7-10)</p> <p>Change(s) to: 782-1.2.1, 782-1.2.5, 782-2.2.2, 782-2.2.2.1</p>	SS7820000	782 Items

<p>783 INTELLIGENT TRANSPORTATION SYSTEMS-FIBER OPTIC CABLE AND INTERCONNECT. (REV 1-21-10) (FA 1-27-10) (7-10)</p> <p>Change(s) to: 783, 783-1.2.1.1, 783-1.2.1.5, 783-1.2.4, 783-1.4.2.1 783-2.2.2, 783-2.2.3.1, 783-2.2.4.1.2, 783-3.2.4, 783-3.3, 783-3.3.2.</p>	SS7830000	783 Items
<p>784 INTELLIGENT TRANSPORTATION SYSTEMS-NETWORK DEVICES. (REV 1-20-10) (FA 2-18-10) (7-10)</p> <p>Change(s) to: 784, 784-1.4, 784-2.2.2, 784-2.4, 784-3.2, 784-3.4.</p>	SS7840000	784 Items
<p>785 INTELLIGENT TRANSPORTATION SYSTEMS INFRASTRUCTURE. (REV 6-22-09) (FA 8-11-09) (1-10)</p> <p>Change(s) to: 785.</p>	SS7850000	785 Items
<p>786 INTELLIGENT TRANSPORTATION SYSTEMS - VEHICLE DETECTION AND DATA COLLECTION. (REV 1-28-09) (FA 2-4-09) (1-10)</p> <p>Change(s) to: 786.</p>	SS7860000	786 Items
<p>901 COARSE AGGREGATE. (REV 12-15-09) (FA 12-21-09) (7-10)</p> <p>Change(s) to: 901-1.4</p>	SS9010104	All Jobs
<p>916 BITUMINOUS MATERIALS. (REV 1-14-10) (FA 2-2-10) (7-10)</p> <p>Change(s) to: 916, 916-1.1, 916-1.2, 916-5.</p>	SS9160000	All Jobs
<p>919 GROUND TIRE RUBBER FOR USE IN ASPHALT RUBBER BINDER. (REV 6-22-09) (FA 6-25-09) (1-10)</p> <p>Change(s) to: 919-3.</p>	SS9190300	All Jobs
<p>926 EPOXY COMPOUNDS. (REV 1-4-10) (FA 1-14-10) (7-10)</p> <p>Change(s) to: 926-1, 926-2.2.</p>	SS9260100	All Jobs
<p>932 NONMETALLIC ACCESSORY MATERIALS FOR CONCRETE PAVEMENT AND CONCRETE STRUCTURES. (REV 9-22-09) (FA 11-20-09) (7-10)</p> <p>Change(s) to: 932-1.2.2, 932-1.2.4, 932-1.2.2.1, 932-1.2.2.2, 932-1.3.4.</p>	SS9320102	All Jobs

938 POST-TENSIONING GROUT. (REV 5-1-09) (FA 5-19-09) (1-10) Change(s) to: 938.	SS9380000	462 Items
962 STRUCTURAL STEEL AND MISCELLANEOUS METAL (OTHER THAN ALUMINUM). (REV 6-26-09) (FA 7-10-09) (1-10) Change(s) to: 962-1.2, 962-8.4.2.	SS9620102	All Jobs
971 TRAFFIC MARKING MATERIALS. (REV 6-25-09) (FA 6-29-09) (1-10) Change(s) to: 971.	SS9710000	All Jobs
973 STRUCTURAL PLASTICS. (REV 5-11-09) (FA 6-10-09) (1-10) Change(s) to: 973.	SS9730000	All Jobs
975 STRUCTURAL COATING SYSTEMS. (REV 6-11-09) (FA 6-25-09) (1-10) Change(s) to: 975.	SS9750000	All Jobs
987 PREPARED SOIL LAYER MATERIALS (REV 1-15-10) (FA 2-17-10) (7-10) Change(s) to 987-1.	SS9870100	All Jobs
990 TEMPORARY TRAFFIC CONTROL DEVICES AND MATERIALS. (REV 8-3-09) (FA 8-11-09) (1-10) Change(s) to: 990-2, 990-3.1, 990-4.1, 990-4.10, 990-4.11, 990-5, 990-7.1, 990-8.	SS9900202	All Jobs
993 OBJECT MARKERS AND DELINEATORS. (REV 7-9-09) (7-20-09) (1-10) Change(s) to: 993-1.4, 993-2.3.1.	SS9930104	All Jobs
994 RETROREFLECTIVE AND NONREFLECTIVE SHEETING FOR TRAFFIC CONTROL DEVICES. (REV 2-8-10) (FA 2-10-10) (7-10) Change(s) to: 994, 994-3	SS9940000	All Jobs

APPENDICES	APENDIC	Header
<p>TECHNICAL SPECIAL PROVISIONS.</p> <p>The following Technical Special Provisions are individually signed and sealed but are included as part of this Specifications Package.</p> <p>Insert # _____</p>	TSPs	Jobs with TSPs