
 

355 VALUE ADDED PORTLAND CEMENT CONCRETE PAVEMENT. 
 REV (2-12-10) (FA 2-17-10) (7-10) 

SECTION 355-1 (Page 368) is deleted and the following substituted: 

355-1 Description. 
 Construct Value Added Portland Cement Concrete Pavement (Concrete Pavement), 
subject to a five year warranty period after final acceptance of the Contract in accordance with 5-
11. This Section applies only to new pavements, including added lanes. 
 Furnish a copy of each mix design to the Engineer at least 14 days prior to any paving 
work. 
 Perform all the associated work specified in this Section including continued 
responsibility for performing all remedial work associated with pavement distresses exceeding 
threshold values determined in accordance with this Section and as to which notice was provided 
to the Contractor. 
 The work specified in this Section will not be paid for directly, but will be considered as 
incidental to other Contract items. 
 
 

SECTION 355-4 (Pages 368 - 370) is deleted and the following substituted: 

355-4 Pavement Evaluation and Remedial Work. 
 355-4.1 General: The Department’s Pavement Condition Survey Program along with 
observations by the Engineer will be used as the basis for determining the extent and the 
magnitude of the pavement distresses occurring on the project. In the event the level of distress 
exceeds any of the threshold values defined below, remedial work as described in 355-5 by the 
Contractor will be required. 
  The Department will monitor the pavement for distresses and may require 
remedial action at any time. The Department may conduct a Pavement Condition Survey of the 
value added pavement following the final acceptance of the project, and at intermediate times 
throughout the warranty period with findings provided when considered by the Department to be 
the obligation of the Contractor.  
  The final survey, if determined by the Engineer to be necessary, will be conducted 
before the end of the warranty period with results provided to the Contractor for those conditions 
exceeding contract threshold values requiring remedial action that the Department believes to be 
an obligation of the Contractor. The Department will be responsible for all costs associated with 
the surveys. 
  If the survey findings, intermediate or final, are to be disputed by the Contractor, 
written notification must be provided to the Engineer within 30 calendar days of the date of 
receipt of the information from the Department. 
  During the warranty period, the Contractor may monitor the pavement using 
nondestructive methods and may participate with the Department in the Pavement Condition 
Surveys upon request. Do not conduct any coring, milling or other destructive methods without 
prior approval by the Engineer. 
 355-4.2 Distress Indicators: The Department will use Ride, Spalling and Cracking, as 
distress indicators in accordance with the Rigid Pavement Condition Survey Handbook to 



 

evaluate the Concrete Pavement.  Ride Number (RN) will be established by Laser Profiler in 
accordance with FM 5-549.  For ride evaluation purposes, the project will be subdivided into lots 
of 0.1 mile per lane and partial lots which are segments that are less than 0.1 mile. For the 
purposes of threshold values and remedial work, partial lots and lots will be treated as lots.
 355-4.3 Threshold Values and Remedial Work: Threshold values and associated 
remedial work for the Concrete Pavement are specified in Table 355-1. 
 

TABLE 355-1 
Concrete Pavement Threshold Values and Remedial Work 

Type of Distress Threshold Values Remedial Work 

Ride Ride Number < 3. 50 
Grind all deficient lots and 

partial lots in accordance with 
Section 352. 

Spalling in the wheel path 

Four areas in any Lane Mile 
exceeding 1 inch in width and 

exceeding 6 inches in length OR 
any single area exceeding 3 inches 

in width. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Spalling outside the wheel path 

Four areas in any Lane Mile 
exceeding 1 1/2 inches in width 
and 12 inches in length OR any 

single area exceeding 3 inches in 
width and 12 inches in length. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Cracking 
Four Cracks in any Lane Mile 

with width exceeding 1/8 inch OR 
any Crack exceeding 3/16 inch. 

Full depth slab replacement 
for a minimum of 6 feet in 
length and the full width of 
the slab in accordance with 

Section 353. 

Shattered Slab Cracking patterns that divide the 
slab into three or more segments 

Full slab replacement in 
accordance with Section 353. 

 
 
 
 

SECTION 355-5 (Pages 370 and 371) is deleted and the following substituted: 

355-5 Remedial Work. 
 Perform all necessary remedial work described in this Section at no cost to the 
Department. Should an impasse develop in any regard as to the need for remedial work or the 
extent required, the Statewide Disputes Review Board will render a final decision by majority 
vote. 
 Remedial work will not be required if any one of the following conditions is found to 
apply: 
  a. Determination that the pavement thickness design as provided by the 
Department is deficient. The Department will make available a copy of the original pavement 
thickness design package and design traffic report to the Contractor upon request.  The 



 

Contractor will be responsible for performing all remedial work associated with the pavement 
distress if the pavement design is provided by the Contractor. 
  b. Determination that the Accumulated ESALs (Number of 18 Kip Equivalent 
Single Axle Loads in the design lane) have increased by 25% or more than the Accumulated 
ESALs used by the Department for design purposes for the warranty period for the pavement 
design life. In calculating ESALs, the Average Annual Daily Traffic (AADT) will be obtained 
from the Department’s traffic count data and the T24 (Percent Heavy Trucks during a 24 hour 
period) will be obtained from the Department’s traffic classification survey data. 
  c. Determination that the deficiency was due to the failure of the existing 
underlying layers that were not part of the Contract work. 
  d. Determination that the deficiency was the responsibility of a third party or its 
actions, unless the third party was performing work included in the Contract. 
 If a measured distress value indicates remedial action is required per Table 355-1, begin 
remedial work within 45 calendar days of notification by the Department or a ruling of the 
Statewide Disputes Review Board. The Statewide Disputes Review Board will determine the 
allowable duration for the completion of the remedial work, but not to exceed 6 months.  
 If remedial action is necessary and forensic information is required, it is the responsibility 
of the Contractor to determine the source of the distress. The Contractor will not be responsible 
for damages to the pavement as a result of any forensic activities conducted at the discretion of 
the Engineer. 
 As applicable to distress criteria for ride, when two lots requiring remedial action or a 
partial lot and a lot are not separated by three or more lots not requiring remedial action, the 
remedial work shall be required for the total length of all such contiguous lots and partial lots, 
including the intermediate lots not requiring remedial action. 
 The Contractor has the first option to perform all remedial work, as determined by the 
Department.  If, in the opinion of the Engineer, the problem poses an immediate danger to the 
traveling public and the Contractor cannot provide temporary mitigation for the defect within 
4 hours of written notification and restore the pavement to its original design condition within 
72 hours of written notification, the Engineer has the authority to have the remedial work 
performed by other forces.  Temporary mitigation includes the use of traffic control systems such 
as barricades, drums, or other approved devices to secure the area including lane closures if 
necessary, and constructing temporary repairs making it safe for the roadway user until the 
defect can be restored to its original design condition.  The Contractor is responsible for all 
incurred costs of the work performed by other forces should the problem (remedial work) be 
determined to be the responsibility of the Contractor. Remedial work performed by other forces 
does not alter any of the requirements, responsibilities or obligations of the Contractor. 
 Complete all remedial work to the satisfaction of the Engineer. Any disputes regarding 
the adequacy of the remedial work will be resolved by the Statewide Disputes Review Board. 
Approval of remedial work does not relieve the Contractor from continuing responsibility under 
the provisions of this Specification. 
 Notify the Engineer in writing prior to beginning any remedial work. Meet the 
requirements of the Department’s Standard Specifications for Road and Bridge Construction and 
implemented modifications hereto when performing any remedial work. Perform all signing and 
traffic control in accordance with the Department’s Design Standards for Design, Construction, 
Maintenance and Utility Operations on the State Highway System. Provide Maintenance of 
Traffic during remedial work at no additional cost to the Department. Lane closure restrictions 



 

listed in the original Contract will apply to remedial work. Written request(s) to obtain 
permission for lane closure(s) for either forensic investigation or remedial work must be made to 
the Engineer 48 hours in advance of any lane closures. Do not perform any lane closures until 
written permission is given by the Engineer. 
 If remedial work necessitates a corrective action to the pavement markings, adjacent 
lane(s), or roadway shoulders, perform these corrective actions using similar products at no cost 
to the Department. 
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