
 

 

 

Florida Department of Transportation 
CHARLIE CRIST 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
STEPHANIE KOPELOUSOS 

SECRETARY 

 
October 20, 2010 
 
Monica Gourdine 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 7 
 Proposed Specification: 0071105 Legal Requirements and Responsibilities to the Public – 

Operations within Railroad Right-of-Way 
 
Dear Ms. Gourdine: 
 
We are submitting, for your approval, two copies of the above referenced Special Provision.  
 
These changes were proposed by Annette Lapkowski to include specific requirements for 
projects involving CSXT Railroad. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965RP or rudy.powell@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Rudy Powell, State 
Specifications Engineer at 414-4280. 
 
      Sincerely, 
       
       
       
      Rudy Powell, Jr., P.E. 
      State Specifications Engineer 
 
RP/ft 
Attachment 
cc: Gregory Jones, Chief Civil Litigation 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer



0071105 
CSX Transportation Projects Only. 

LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – 
OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. 
(REV 4-5-106-11-10) 

ARTICLE 7-11.5 (Page 68) is deleted and the following substituted: 

 7-11.5 Operations Within Railroad Right-of-Way: 
  7-11.5.1 Notification to the Railroad Company: Notify the 
superintendent of the railroad company, as shown on the plans, and the Engineer at least 
72 hours before beginning any operation within the limits of the railroad right-of-way; 
any operation requiring movement of employees, trucks, or other equipment across the 
tracks of the railroad company at other than an established public crossing; and any other 
work that may affect railroad operations or property. 
  7-11.5.2 Contractor’s Responsibilities: Comply with whatever 
requirements an authorized representative of the railroad company deems necessary in 
order to safeguard the railroad’s property and operations. Specifically, comply with the 
Construction Submission Criteria of the CSX Transportation (CSXT) Public Project 
Information document and Construction Requirements sections of the CSXT Pipeline and 
Wireline Design and Construction Specifications prior to beginning work. These 
documents are available at the following URL:from the Departments website at 
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.p
df .  The Contractor is responsible assumes responsibility for all damages, delays, or 
injuries and all suits, actions, or claims brought on account of damages or injuries 
resulting from the Contractor’s operations within or adjacent to railroad company right-
of-way. 
  7-11.5.3 Watchman or Flagging Services: The railroad company will 
furnish protective services (i.e., watchman or flagging services) to ensure the safety of 
railroad operations during certain periods of the project. The Department will reimburse 
the railroad company for the cost thereof. Schedule work that affects railroad operations 
so as to minimize the need for protective services by the railroad company. 
   CSXT flagging resources are limited. Submit schedules and 
schedule changes to the Engineer soin order for  the Department canto coordinate the 
scheduling of flagging resources. Anticipate only one flagger per project. Projects with 
less than 20 consecutive days of flagging services require a CSXT short-term flagger and 
45 days written advance notice. Provide the 45 days written advance notice to the 
Engineer. For projectsProjects Projects with more than 20 or more consecutive days of  
long-term flagging services require a CSXT long term flagger and 6six months written 
advance notice., Tthe Department will provide CSXT the six6 months written advanced 
written notice to CSXT. require CSXT long-term flagger and six months written advance 
notice.  
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0071105 
CSX Transportation Projects Only. 

LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – 
OPERATIONS WITHIN RAILROAD RIGHT-OF-WAY. 
(REV 10-20-10) 

ARTICLE 7-11.5 (Page 68) is deleted and the following substituted: 

 7-11.5 Operations within Railroad Right-of-Way: 
  7-11.5.1 Notification to the Railroad Company: Notify the Engineer at 
least 72 hours before beginning any operation within the limits of the railroad right-of-
way; any operation requiring movement of employees, trucks, or other equipment across 
the tracks of the railroad company at other than an established public crossing; and any 
other work that may affect railroad operations or property. 
  7-11.5.2 Contractor’s Responsibilities: Comply with requirements an 
authorized representative of the railroad company deems necessary in order to safeguard 
the railroad’s property and operations. Specifically, comply with the Construction 
Submission Criteria of the CSX Transportation (CSXT) Public Project Information 
document and Construction Requirements sections of the CSXT Pipeline and Wireline 
Design and Construction Specifications prior to beginning work. These documents are 
available at the following URL: 
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs
.pdf . The Contractor is responsible for all damages, delays, or injuries and all suits, 
actions, or claims brought on account of damages or injuries resulting from the 
Contractor’s operations within or adjacent to railroad company right-of-way. 
  7-11.5.3 Watchman or Flagging Services: The railroad company will 
furnish protective services (i.e., watchman or flagging services) to ensure the safety of 
railroad operations during certain periods of the project. The Department will reimburse 
the railroad company for the cost thereof. Schedule work that affects railroad operations 
so as to minimize the need for protective services by the railroad company. 
   Submit schedules and schedule changes to the Engineer so the 
Department can coordinate the scheduling of flagging resources. Projects with less than 
20 consecutive days of flagging services require a CSXT short-term flagger and 45 days 
written advance notice. Provide the 45 days written advance notice to the Engineer. 
Projects with 20 or more consecutive days of flagging services require a CSXT long term 
flagger and six months written advance notice. The Department will provide the 6 months 
written advance notice to CSXT.  
 
 

 

http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.pdf�
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.pdf�

	LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – oPERATIONS WITHIN RAILROAD RIGHT-OF-WAY.
	LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE PUBLIC – oPERATIONS WITHIN RAILROAD RIGHT-OF-WAY.

