

0091100SLLS MEASUREMENT AND PAYMENT
COMMENTS FROM INTERNAL/INDUSTRY REVIEW

Alan Autry

Comments: (10-26-11)

Debbie, these slight changes by the Comptroller's Office will impact a specification change which is currently out for Industry Review - 0091100SLLS. We will need to revise 9-11.3 of the Streamline LS specifications to read as follows (they have asked that we add the word "**process**"; that is the only change):

***9-11.3 Payment to the Contractor:** Upon receipt of the invoice and approval by the Engineer, payment will be made, less an amount retained or withheld per provisions included in the Contract. The monthly payments will be approximate only and will be subject to reduction for overpayments or increase for underpayments on preceding payments to the Contractor and to correction in the subsequent estimates and the final estimate and payment **process**.*

Response: From the Specs Office - Change will be implemented with the July 2012 WB for the SL, SLLS and SLPQ Special Provisions.
