
   

Florida Department of Transportation 
RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450

ANANTH PRASAD, P.E.
SECRETARY 

 
October 10, 2011 
 
Monica Gourdine 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 003 
 Proposed Specification: SP0030800 Award and Execution of Contract. 
 
Dear Ms. Gourdine: 
 
We are submitting, for your approval, two copies of the above referenced Special Provision, 
implemented as Mandatory No. 1 for the January 2012 Workbook. 
 
The language in the second paragraph of Article 3-9 needs to be moved to Article 3-8 in order to 
maintain consistency between the Design-Build Division I specifications and Division I of the 
Standard Specifications, and to ensure that there is no ambiguity in the Public Records 
specification. It is important that the change be made as soon as possible in order to ensure that 
new contracts are clear and consistent in their application of the requirements of the Florida 
Public Records Laws. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965RP or rudy.powell@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Rudy Powell, State 
Specifications Engineer at 414-4280. 
 
      Sincerely, 
       
       
       
      Rudy Powell, Jr., P.E. 
      State Specifications Engineer 
 
RP/dt 
Attachment 
cc: Gregory Jones, Chief Civil Litigation 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer



SP0030800 
All Jobs 

AWARD AND EXECUTION OF CONTRACT. 

(REV 3-9-119-12-11) (FA 5-12-11) (1-12) 

ARTICLE 3-8 (Page 18) is deleted and the following substituted: 

3-8 Audit of Contractor’s Records. 
 Upon execution of the Contract, the Department reserves the right to conduct an 
audit of the Contractor’s records pertaining to the project. The Department or its 
representatives may conduct an audit, or audits, at any time prior to final payment, or 
thereafter pursuant to 5-13. The Department may also require submittal of the records 
from either the prime contractor, the subcontractor, or both. As the Department deems 
necessary, records include all books of account, supporting documents, and papers 
pertaining to the cost of performance of the project work. 
 Retain all records pertaining to the Contract for a period of not less than three 
years from the date of the Engineer’s final acceptance of the project, unless a longer 
minimum period is otherwise specified. Upon request, make all such records available to 
the Department or its representative(s). For the purpose of this Article, records include 
but are not limited to all books of account, supporting documents, and papers that the 
Department deems necessary to ensure compliance with the Contract provisions. 
 If the Contractor fails to comply with these requirements, the Department may 
disqualify or suspend the Contractor from bidding on or working as a subcontractor on 
future Contracts. 
 Ensure that the subcontractors provide access to their records pertaining to the 
project upon request by the Department. 
 
 

ARTICLE 3-9 (of the Supplemental Specifications) is deleted: 

3-9 Public Records. 
 Allow public access to all documents, papers, letters, or other material subject to 
the provisions of Chapter 119, Florida Statutes, made or received by the Contractor in 
conjunction with this Contract. Failure to grant such public access will be grounds for 
immediate termination of this Contract by the Department pursuant to 8-9.1. 
 Retain all records pertaining to the Contract for a period of not less than three 
years from the date of the Engineer’s final acceptance of the project, unless a longer 
minimum period is otherwise specified. Upon request, make all such records available to 
the Department or its representative(s). For the purpose of this Article, records include 
but are not limited to all books of account, supporting documents, and papers that the 
Department deems necessary to ensure compliance with the Contract provisions. 
 
 



SP0030800 
All Jobs 

AWARD AND EXECUTION OF CONTRACT. 

(REV 9-12-11) (1-12) 

ARTICLE 3-8 (Page 18) is deleted and the following substituted: 

3-8 Audit of Contractor’s Records. 
 Upon execution of the Contract, the Department reserves the right to conduct an 
audit of the Contractor’s records pertaining to the project. The Department or its 
representatives may conduct an audit, or audits, at any time prior to final payment, or 
thereafter pursuant to 5-13. The Department may also require submittal of the records 
from either the prime contractor, the subcontractor, or both. As the Department deems 
necessary, records include all books of account, supporting documents, and papers 
pertaining to the cost of performance of the project work. 
 Retain all records pertaining to the Contract for a period of not less than three 
years from the date of the Engineer’s final acceptance of the project, unless a longer 
minimum period is otherwise specified. Upon request, make all such records available to 
the Department or its representative(s). For the purpose of this Article, records include 
but are not limited to all books of account, supporting documents, and papers that the 
Department deems necessary to ensure compliance with the Contract provisions. 
 If the Contractor fails to comply with these requirements, the Department may 
disqualify or suspend the Contractor from bidding on or working as a subcontractor on 
future Contracts. 
 Ensure that the subcontractors provide access to their records pertaining to the 
project upon request by the Department. 
 
 

ARTICLE 3-9 (of the Supplemental Specifications) is deleted: 

 
 


