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Originator:  Timothy J. Ruelke 

Contact Information:  State Materials Office/352-955-6620 

 

Specification Title:  Portland Cement Concrete  
Specification Section, Article, or Subarticle Number:  346 

 

Why does the existing language need to be changed?  Updates to existing language based on 

feedback from Industry, construction personnel and District Materials Office personnel. 

 

Summary of the changes:   

 Clarified requirement to use fly ash or slag in all classes of concrete. 

 Allow for use of admixture dosage rates outside the technical data sheet range with 

written recommendation from the manufacturer’s technical representative. 

 Removed producer specific language for drilled shaft slump loss requirements.  These 

requirements were moved to Materials Manual 9.2 Volume. 

 Revised concrete sampling requirements to allow for the sample to be taken from the 

middle portion of the batch. 

 Added language for lumps and balls in high slump concrete. 

 Removed chloride results from the concrete delivery ticket and the requirement to verify 

the results for each load. 

 Added language to allow for the placement of concrete in subsequent loads while the load 

designated for QC testing is being tested. 

 Revised concreting in cold weather to remove conflict between Section 346 and Section 

400. 

 Removed FDOT defined sample correlation procedure.  Contractor to propose sample 

correlation procedure (if needed) in the Contractor QC Plan which is reviewed by the 

appropriate District Materials Office concrete personnel. 

 Changed LOT definitions for concrete pavement and any class of concrete used in 

Roadway Barrier Wall. 

 Revised pay reduction for Resolution Investigation when Verification is upheld to 5% of 

the quantity represented to a flat fee of $1000 to more closely reflect a statewide average 

of the cost of the Resolution Investigation. 

 Added language to the pay reduction for failing plastic properties to address reductions 

for precast/prestressed plastic properties failures. 

 

Are these changes applicable to all Department jobs?  If not, what are the restrictions?  
These changes are applicable to all Department jobs. 

 

Will these changes result in an increase or decrease in project costs?  If yes, what is the 

estimated change in costs?  The changes should decrease project costs on some projects.  

Currently the cost of the Resolution Investigation can be as high as $5000. 
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 In accordance with Specification Development Procedures, we are sending you a copy of 

a proposed specification change. 

 This change was proposed by Tim Ruelke to update existing language based on feedback 

from Industry, Construction personnel and District Materials Office personnel. 

 Please share this proposal with others within your responsibility. Review comments are 

due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 

RD967DB or duane.brautigam@dot.state.fl.us. Comments received after April 25, 2012, may 
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PORTLAND CEMENT CONCRETE. 

(REV 11-14-11) (FA 1-31-11) (7-11) 

SECTION 346 (of the Supplemental Specification) is deleted and the following 

substituted: 

SECTION 346 

PORTLAND CEMENT CONCRETE 

346-1 Description. 

 Use concrete composed of a mixture of portland cement, aggregate, water, and, where 

specified, admixtures, pozzolan and ground granulated blast furnace slag. Deliver the portland 

cement concrete to the site of placement in a freshly mixed, unhardened state. 

 Obtain concrete from a plant that is currently on the list of Producers with Accepted 

Quality Control Programs. Producers seeking inclusion on the list shall meet the requirements of 

105-3. If the concrete production facility’s Quality Control Plan is suspended, the Contractor is 

solely responsible to obtain the services of another concrete production facility with an accepted 

Quality Control Plan or await the re-acceptance of the affected concrete production facility’s 

Quality Control Plan prior to the placement of any further concrete on the project. There will be 

no changes in the contract time or completion dates. Bear all delay costs and other costs 

associated with the concrete production facility’s Quality Control Plan acceptance or re-

acceptance. 

346-2 Materials. 

 346-2.1 General: Meet the following requirements: 

Coarse Aggregate ..................................................................... Section 901 

Fine Aggregate* ....................................................................... Section 902 

Portland Cement....................................................................... Section 921 

Water ........................................................................................ Section 923 

Admixtures** ........................................................................... Section 924 

Pozzolans and Slag .................................................................. Section 929 

  *Use only silica sand except as provided in 902-5.2.3. 

  **Use products listed on the Department’s Qualified Products List (QPL). 

  Do not use materials containing hard lumps, crusts or frozen matter, or that is 

contaminated with dissimilar material in excess of the Sections listed above. 

 346-2.2 Types of Cement: Unless a specific type of cement is designated elsewhere, use 

Type I, Type IP, Type IS, Type II, Type II (MH) or Type III cement in all classes of concrete. 

Use Type II (MH) for all mass concrete elements. 

  Use only the types of cements designated for each environmental condition in 

structural concrete. A mix design for a more aggressive environment may be substituted for a 

lower aggressive environmental condition. 
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TABLE 1 

BRIDGE SUPERSTRUCTURES 

Component 
Slightly Aggressive 

Environment 

Moderately Aggressive 

Environment 

Extremely Aggressive 

Environment 

Precast Superstructure 

and Prestressed 

Elements 

Type I or Type III 
Type I, Type II, Type 

III, Type IP, or Type IS 
Type II (MH) 

Cast In Place Type I 
Type I, Type II, Type 

IP, or Type IS 
Type II (MH) 

BRIDGE SUBSTRUCTURE, DRAINAGE STRUCTURES AND OTHER STRUCTURES 

All Elements Type I or Type III 
Type I, Type II, Type 

IP, or Type IS 
Type II (MH) 

 

 346-2.3 Pozzolans and Slag: Fly ash or slag materials are required in all classes of 

concrete, with exceptions listed below. Use fly ash or slag materials as a cement replacement, on 

an equal weight replacement basis, in all classes of concrete with the following limitations: 

  (1) Mass Concrete: 

   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 

18% to 50% by weight, except where the core temperature is expected to rise above 165°F. In 

that case, ensure that the percentage of fly ash is 35% to 50% by weight. 

   b. Slag - Ensure that the quantity of cement replaced with slag is 50% to 

70% by weight. Ensure that slag is 50% to 55% of total cementitious content by weight when 

used in combination with silica fume, ultrafine fly ash and/or metakaolin. 

   c. Fly Ash and Slag - Ensure that there is at least 20% fly ash by weight 

and 40% portland cement by weight for mixes containing portland cement, fly ash and slag. 

  (2) Drilled Shaft: 

   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 

33% to 37% by weight. 

   b. Slag - Ensure that the quantity of cement replaced with slag is 58% to 

62% by weight. 

  (3) Precast Concrete – Ensure that the precast concrete has a maximum of 25% fly 

ash or a maximum of 70% slag. In extremely aggressive environments, ensure that the precast 

concrete has a minimum of 18% fly ash or a minimum of 50% slag. 

  (4) For all other concrete uses not covered in (1), (2) and (3) above, 

   a. Fly Ash - Ensure that the quantity of cement replaced with fly ash is 

18% to 22% by weight. 

   b. Slag - Ensure that the quantity of cement replaced with slag is 25% to 

70% for slightly and moderately aggressive environments and 50% to 70% by weight when used 

in extremely aggressive environments. Ensure that slag is 50% to 55% of total cementitious 

content by weight when used in combination with silica fume, ultra fine fly ash and/or 

metakaolin. 

   c. Fly Ash and Slag (Ternary Blend) - Ensure that there is at least 20% fly 

ash by weight and 40% portland cement by weight for mixes containing portland cement, fly ash 

and slag. 
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   d. Class I and Class II concrete, excluding Class II (Bridge Deck), are not 

required to meet the minimum fly ash or slag requirements in slightly and moderately aggressive 

environments. The fly ash content shall be less than or equal to 25% by weight of cement and the 

slag content shall be less than or equal to 70% by weight of cement. 

  (5) Blended Cements: 

   a. Type IS - Ensure that the quantity of slag in Type IS is less than or 

equal to 70% by weight. 

   b. Type IP - Ensure that the quantity of the pozzolan in Type IP is less 

than or equal to 40% by weight. 

  (6) Silica Fume, Metakaolin and Ultrafine Fly Ash - When silica fume, 

metakaolin or ultrafine fly ash is used, it must be used in combination with fly ash or slag. 

   a. Silica Fume - Ensure that the quantity of cementitious material replaced 

with silica fume is 3% to 9% by weight. 

   b. Metakaolin - Ensure that the quantity of cementitious material replaced 

with metakaolin is 8% to 12% by weight. 

   c. Ultrafine Fly Ash - Ensure that the quantity of cementitious material 

replaced with ultrafine fly ash is 8% to 12% by weight. 

   d. Cure in accordance with the manufacturer’s recommendation and as 

approved by the Engineer. 

 346-2.4 Coarse Aggregate Gradation: Produce all concrete using Size No. 57, 67 or 78 

coarse aggregate. With the Engineer’s approval, Size No. 8 or Size No. 89 may be used either 

alone or blended with Size No. 57, 67 or 78 coarse aggregate. The Engineer will consider 

requests for approval of other gradations individually. Submit sufficient statistical data to 

establish production quality and uniformity of the subject aggregates, and establish the quality 

and uniformity of the resultant concrete. Furnish aggregate gradations sized larger than nominal 

maximum size of 1.5 inch as two components. 

  For Class I and Class II, excluding Class II (Bridge Deck), the coarse and fine 

aggregate gradation requirements set forth in Sections 901 and 902 are not applicable and the 

aggregates may be blended; however, the aggregate sources must be approved by the 

Department. Do not blend the aggregate if the size is smaller than Size No. 78. 

 346-2.5 Admixtures: Use admixtures in accordance with the requirements of this 

subarticle. Chemical admixtures not covered in this subarticle may be approved by the 

Department. Submit statistical evidence supporting successful laboratory and field trial mixes 

which demonstrate improved concrete quality or handling characteristics. 

  Use admixtures in accordance with the manufacturer’s recommended dosage rate. 

Dosage rates outside of this range may be used with written recommendation from the admixture 

producer’s technical representative. Do not use admixtures or additives containing calcium 

chloride (either in the raw materials or introduced during the manufacturing process) in 

reinforced concrete. 

  346-2.5.1 Water-Reducer/Water-Reducer Retardant Admixtures: When a 

water-reducing admixture is used, meet the requirements of a Type A. When a water-reducing 

and retarding admixture is used, meet the requirements of a Type D. 

  346-2.5.2 Air Entrainment Admixtures: Use an air entraining admixture in all 

concrete mixes except counterweight concrete. For precast concrete products, the use of air 

entraining admixture is optional for Class I and Class II concrete. 

  346-2.5.3 High Range Water-Reducing Admixtures: 
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   346-2.5.3.1 General: When a high range water-reducing admixture is 

used, meet the requirements of a Type F or Type I. When a high range water-reducing and 

retarding admixture is used, meet the requirements of a Type G or Type II. Do not use Type I, II, 

F or G admixtures in drilled shaft concrete. When silica fume or metakaolin is incorporated into 

a concrete mix design, the use of a high range water-reducing admixture Type I, II, F or G is 

mandatory. 

   346-2.5.3.2 Flowing Concrete Admixtures for Precast/Prestressed 

Concrete: Use a Type I, II, F or G admixture for producing flowing concrete. If Type F or G 

admixture is used, verify the distribution of aggregates in accordance with ASTM C 1610 except 

allow for minimal vibration for consolidating the concrete. The maximum allowable difference 

between the static segregation is less than or equal to 15 percent. Add the flowing concrete 

admixtures at the concrete production facility. 

  346-2.5.4 Corrosion Inhibitor Admixture: Use only with concrete containing 

Type II cement, or Type II (MH) cement, and a water-reducing retardant admixture, Type D, or 

High Range Water-Reducer retarder admixture, Type G, to normalize the setting time of 

concrete. Ensure that all admixtures are compatible with the corrosion inhibitor admixture. 

 346-2.5.5 Accelerating Admixture for Precast Concrete: The use of non-

chloride admixtures Type C or Type E is allowed in the manufacturing of precast concrete 

products that are used in slightly aggressive environments. 

346-3 Classification, Strength, Slump and Air Content. 

 346-3.1 General: The separate classifications of concrete covered by this Section are 

designated as Class I, Class II, Class III, Class IV, Class V and Class VI. Strength, slump, and air 

content of each class are specified in Table 2. The air content range for all classes of concrete is 

1.0 to 6.0%, except for Class IV (Drilled Shaft) which is 0.0 to 6.0%. 

  Substitution of a higher class concrete in lieu of a lower class concrete may be 

allowed when the substituted concrete mixes are included as part of the Contractor’s Quality 

Control Plan, or for precast concrete, the Precast Concrete Producer’s Quality Control Plan. The 

substituted higher class concrete must meet or exceed the requirements of the lower class 

concrete and both classes must contain the same types of mix ingredients. When the compressive 

strength acceptance data is less than the minimum compressive strength of the higher design 

mix, notify the Engineer. Acceptance is based on the requirements in Table 2 for the lower class 

concrete. 

 

TABLE 2  

Class of 

Concrete  

Specified Minimum Strength 

(28-day) (psi)  

Target Slump Value 

(inches) (c)  

Air Content 

Range (%)  

STRUCTURAL CONCRETE  

I (a) 3,000 3 (b) 1.0 to 6.0 

I (Pavement) 3,000 2 1.0 to 6.0 

II (a) 3,400 3 (b) 1.0 to 6.0 

II (Bridge 

Deck) 
4,500 3 (b) 1.0 to 6.0 

III (e) 5,000 3 (b) 1.0 to 6.0 

III (Seal) 3,000 8 1.0 to 6.0 
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IV 5,500 3 (b) (d) 1.0 to 6.0 

IV (Drilled 

Shaft) 
4,000 8.5 0.0 to 6.0 

V (Special) 6,000 3 (b) (d) 1.0 to 5.0 

V 6,500 3 (b) (d) 1.0 to 5.0 

VI 8,500 3 (b) (d) 1.0 to 5.0 

 

   (a) For precast three-sided culverts, box culverts, endwalls, inlets, 

manholes and junction boxes, the target slump value and air content will not apply. The 

maximum allowable slump is 6 inches, except as noted in (b). The Contractor is permitted to use 

concrete meeting the requirements of ASTM C 478 4,000 psi in lieu of Class I or Class II 

concrete for precast endwalls, inlets, manholes and junction boxes. 

   (b) The Engineer may allow a higher target slump when a Type F, G, I or 

II admixture is used, except when flowing concrete is used. The maximum target slump shall be 

7 inches. 

   (c) For a reduction in the target slump for slip-form operations, submit a 

revision to the mix design to the Engineer. 

   (d) When the use of silica fume, ultrafine fly ash, or metakaolin is required 

as a pozzolan in Class IV, Class V, Class V (Special) or Class VI concrete, ensure that the 

concrete exceeds a resistivity of 29 KOhm-cm at 28 days, when tested in accordance with FM 5-

578. Submit three 4 x 8 inch cylindrical test specimens to the Engineer for resistivity testing 

before mix design approval. Take the resistivity test specimens from the concrete of the 

laboratory trial batch or from the field trial batch of at least 3 yd
3
. Verify the mix proportioning 

of the design mix and take representative samples of trial batch concrete for the required plastic 

and hardened property tests. Cure the field trial batch specimens similar to the standard 

laboratory curing methods. Submit the resistivity test specimens at least 7 days prior to the 

scheduled 28 day test. The average resistivity of the three cylinders, eight readings per cylinder, 

is an indicator of the permeability of the concrete mix. 

   (e) When precast three-sided culverts, box culverts, endwalls, inlets, 

manholes or junction boxes require a Class III concrete, the minimum cementitious materials is 

470 lb/yd
3
. Do not apply the air content range and the maximum target slump shall be 6 inches, 

except as allowed in (b). 

 346-3.2 Drilled Shaft Concrete:: When drilled shaft concrete is placed in any wet shaft, 

provide concrete in accordance with the following specified slump loss requirements. 

  Test each load of concrete for slump to ensure the concrete is within the limits of 

346-6.4. Ensure that the slump loss is gradual as evidenced by slump loss tests described below. 

The concrete elapsed time is the sum of the mixing and transit time, the placement time, the time 

required for removal of any temporary casing that causes or could cause the concrete to flow into 

the space previously occupied by the temporary casing and bolt/embedment installation. 

  346-3.2.1 Slump Loss Test Requirements: Notify the Engineer at least 48 hours 

before placing drilled shaft concrete. Provide Obtain slump loss tests results before drilled shaft 

concrete operations begin, demonstrating that the drilled shaft concrete maintains a slump of at 

least 5 inches throughout the concrete elapsed time before drilled shaft concrete operations 

begin in accordance with Section 105. Inform the Engineer at least 48 hours before performing 

such tests. Perform slump loss testing of the drilled shaft mix using personnel meeting the 
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requirements of Section 105.  The concrete elapsed time is defined in Section 455. Obtain the 

Engineer’s approval for use of slump loss test results including elapsed time before concrete 

placement begins. 

  The Engineer may require Obtain new slump loss test results in the event thatif 

the anticipated ambient temperature at placement will be changes more than plus 5F or minus 

1510F from the average ambient temperature of the original slump loss data, the environmental 

conditions change or the volume increases. 

  

  If the initial or acceptance concrete temperature exceeds the average slump loss 

concrete temperature more than 5F or less than 10F from the slump loss test data, perform an 

engineering analysis to determine if the shaft is structurally sound. 

  Test each load of concrete for slump to ensure the slump is within the limits of 

346-6.4. 

  If the elapsed time during placement exceeds the slump loss test data, perform an 

engineering analysis to determine if the shaft is structurally sound. At the direction of the 

Engineer, excavate the drilled shaft for inspection.   Perform the following 

procedures for slump loss tests[r1]: 

    (1) Begin all elapsed times when water is initially introduced into 

the mixer. Ensure that the initial slump does not exceed 10 inches. 

    (2) The slump loss test is performed at a temperature consistent 

with the highest ambient and concrete temperatures expected during actual concrete placement. 

This test may be used for lower ambient temperature placements without any admixture 

adjustments. 

    (3) Ensure that the mix is at least 3 cubic yards and is mixed in a 

truck mixer with a valid mixer identification card. 

    (4) After initial mixing, determine the slump, ambient and concrete 

temperatures and air content. Ensure that the concrete properties are within the required limits as 

specified in 346-3.1, Table 2. 

    (5) Verify the water to cementitious materials ratio and other 

delivery ticket data meet design mix requirements. 

    (6) Mix the concrete intermittently for 30 seconds every 5 minutes, 

at a speed greater than or equal to the midrange of the manufacturer's recommended mixing 

speed. When concrete is not being mixed, agitate the mixer at the midrange of the manufacturer's 

recommended agitating speed. 

    (7) Determine slump, ambient and concrete temperatures at 

30 minute intervals until the slump is 5 inches or less. Remix the mix for one minute at the 

mixing speed of the mixer before these tests are run. 

    (8) Ensure that the concrete maintains a slump of at least 5 inches 

for the anticipated elapsed time. 

    (9) Cast cylinders to determine when 500 psi compressive strength 

is obtained for the purpose of transporting field samples to the laboratory. 

    (10) Obtain the Engineer’s approval of slump loss test results in 

terms of elapsed time before concrete placements. 

 346-3.3 Mass Concrete: When mass concrete is designated in the Contract Documents, 

provide an analysis of the anticipated thermal developments in the mass concrete elements for all 
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expected project temperature ranges using the selected mix design, casting procedures, and 

materials. 

  Use a Specialty Engineer competent in the design and temperature control of 

concrete in mass elements. The Specialty Engineer shall follow the procedure outlined in 

Section 207 of the ACI Manual of Concrete Practice to formulate, implement, administer and 

monitor a temperature control plan, making adjustments as necessary to ensure compliance with 

the Contract Documents. The Specialty Engineer shall select the concrete design mix proportions 

that will generate the lowest maximum temperatures possible to ensure that a 35°F differential 

temperature between the concrete core and the exterior surface is not exceeded. The mass 

concrete maximum allowable temperature is 180°F. If either the differential temperature or the 

maximum allowable temperature is exceeded, the Specialty Engineer shall be available for 

immediate consultation. 

  Describe the measures and procedures intended for use to maintain a temperature 

differential of 35°F or less between the interior core center and exterior surface(s) of the 

designated mass concrete elements during curing. Submit both the mass concrete mix design and 

the proposed mass concrete plan to monitor and control the temperature differential to the 

Engineer for acceptance. Provide temperature monitoring devices to record temperature 

development between the interior core center and exterior surface(s) of the elements in 

accordance with the accepted mass concrete plan. 

  The Specialty Engineer, or a qualified technician employed by the Specialty 

Engineer, must personally inspect and approve the installation of monitoring devices and verify 

that the process for recording temperature readings is effective for the first placement of each 

size and type mass component. Submit to the Engineer for approval the qualification of all 

technicians employed to inspect or monitor mass concrete placements. For placements other than 

the first, designate an employee(s) approved by the Specialty Engineer, as qualified to inspect 

monitoring device installation, to record temperature readings, to be in contact at all times with 

the Specialty Engineer if adjustments must be made as a result of the temperature differential or 

the maximum allowable temperature being exceeded, and to immediately implement adjustments 

to temperature control measures as directed by the Specialty Engineer. Read the monitoring 

devices and record the readings at intervals no greater than 6 hours. The readings will begin 

when the mass concrete placement is complete and continue until the maximum temperature 

differential and the temperature is reached and a decreasing temperature differential is confirmed 

as defined in the temperature control plan. Do not remove the temperature control mechanisms 

until the core temperature is within 50F of the ambient temperature. Furnish a copy of all 

temperature readings to the Engineer as they are recorded, the determined temperature 

differentials and a final report within three days of completion of monitoring of each element. 

  If the 35°F differential or the 180°F maximum allowable temperature has been 

exceeded, take immediate action as directed by the Specialty Engineer to retard further growth of 

the temperature differential. Describe methods of preventing thermal shock in the temperature 

control plan. Use a Specialty Engineer to revise the previously accepted plan to ensure 

compliance on future placements. Do not place any mass concrete until the Engineer has 

accepted the mass concrete plan(s). When mass concrete temperature differentials or maximum 

allowable temperature has been exceeded, provide all analyses and test results deemed necessary 

by the Engineer for determining the structural integrity and durability of the mass concrete 

element, to the satisfaction of the Engineer. The Department will make no compensation, either 

monetary or time, for the analyses or tests or any impacts upon the project. 
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 346-3.4 Flowing Concrete for Precast/Prestressed Concrete: Produce flowing 

concrete mix with target slump of 9 inches. 

  Subsequent to the laboratory trial batch, perform a field demonstration of the 

proposed mix design by production and placement of at least three batches, 3 yd
3
 minimum size 

each, of concrete containing flowing concrete HRWR admixture. Take representative samples 

from each batch and perform slump, air content, density (unit weight), and temperature tests on 

these samples. Cast specimens from each sample for compressive strength tests. Record the 

ambient air temperature during the test. Ensure that the concrete properties are within the 

required specification limits. The plants that are producing concrete with batch sizes of less than 

3 yd
3
 are required to produce and place at least a total amount of 9 yd

3
 and perform the 

aforementioned tests on at least three randomly selected batches. 

  Determine the workability of the demonstration concrete batches by performing 

the slump tests on the samples taken at 15 minute intervals from each batch. Continue sampling 

and testing until the slump measures 6 inches or less. From the plot of slump versus time, 

determine the time for each batch when the slump is at 7.5 inches. The shortest time period 

determined from three consecutive batches, at 7.5 inches slump, is considered the cutoff time of 

the proposed concrete mix. For production concrete, ensure that the time between the batching 

and depositing of each load of concrete is less than the cutoff time of the mix and also does not 

exceed the allowable time limit specified in this Section. 

  Ensure that the demonstration concrete is mixed, delivered, placed, consolidated 

and cured in accordance with the proposed method and sequence. Produce the flowing concrete 

batches at slumps between 7.5 inches to 10.5 inches. 

  Perform inspection of the demonstration concrete during batching, delivery, 

placement and post placement. During placement, ensure that the concrete batches meet all 

plastic property requirements of the specifications and maintain their cohesive nature without 

excessive bleeding, segregation, or abnormal retardation. 

  Dispose of concrete produced for demonstration purposes at no expense to the 

Department. Subject to the Engineer’s approval, the Contractor may incorporate this concrete 

into non-reinforced concrete items and may be included for payment, provided it meets Contract 

requirements for slump, entrained air, and strength. 

  After removal of the forms, perform the post-placement inspection of the in-place 

concrete. Observe for any signs of honeycombs, cracks, aggregate segregation or any other 

surface defects and ensure that the hardened concrete is free from these deficiencies. The 

Engineer may require saw cutting of the mock-up products to verify the uniform distribution of 

the aggregates within the saw cut surfaces and around the reinforcing steel and prestressing 

strands. The Engineer will require saw cutting of the demonstration mock-up products for plants 

that are demonstrating the use of the flowing concrete for the first time. Obtain core samples 

from different locations of mock-up products to inspect the aggregate distribution in each sample 

and compare it with the aggregate distribution of other core samples. Perform surface resistivity 

tests on the core samples or test cylinders at 28 days. 

  Submit the results of the laboratory trial batch tests and field demonstration of 

verified test data and inspection reports to the Engineer, along with certification stating that the 

results of the laboratory trial batch tests and field demonstration tests indicate that the proposed 

concrete mix design meets the requirements of the specifications. For the proposed mix design, 

state the anticipated maximum time limit between the batching and when the concrete of each 

batch is deposited during the production. 



3460000 

All Jobs 

  Upon the review and verification of the laboratory trial batch, field demonstration 

test data, inspection reports and contractor’s certification statement, the Department will approve 

the proposed mix design. 

  The Department may approve proposed flowing concrete mixes, centrally mixed 

at the placement site, without the production of demonstration batches, provided that the 

proposed mix meets the following two criteria: 

   (1) A previously approved flowing concrete mix of the same class has 

demonstrated satisfactory performance under the proposed job placing conditions with a 

minimum of fifteen consecutive Department acceptance tests, which met all plastic and hardened 

concrete test requirements. 

   (2) The cementitious materials and chemical admixtures, including the 

flowing concrete HRWR admixture, used in the proposed mix are the same materials from the 

same source used in the previously approved mix, (1) above. 

  Do not produce or place concrete until the design mixes have been approved. 

346-4 Composition of Concrete. 

 346-4.1 Master Proportion Table: Proportion the materials used to produce the various 

classes of concrete in accordance with Table 3: 

 

TABLE 3  

Class of 

Concrete 

Minimum Total Cementitious 

Materials Content lb/yd
3 

 

*Maximum Water to Cementitious 

Materials Ratio lb/lb* 

I 470 0.53 

I (Pavement) 470 0.50 

II 470** 0.53 

II (Bridge Deck) 611 0.44 

III 611** 0.44 

III (Seal) 611 0.53 

IV 658** 0.41*** 

IV (Drilled 

Shaft) 
658** 0.41 

V (Special) 752 0.37*** 

V 752 0.37*** 

VI 752 0.37*** 
*The calculation of the water to cementitious materials ratio (w/cm) is based on the total cementitious material including cement 

and any supplemental cementitious materials that are used in the mix. 

**The maximum total cementitious materials for mass concrete is 752 lb/yd3. In cases where a higher class of concrete is 

substituted for a lower class of concrete, the maximum total cementitious materials for mass concrete is limited to 752 lb/yd3. 

***When the use of silica fume or metakaolin is required, the maximum water to cementitious material ratio will be 0.35. When 

the use of ultrafine fly ash is required, the maximum water to cementitious material ratio will be 0.30. 

 

346-4.2 Chloride Content Limits for Concrete Construction: 

  346-4.2.1 General: Use the following maximum chloride content limits for the 

concrete application and/or exposure environment shown: 
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TABLE 4 

Application/Exposure Environment 

Maximum Allowable 

Chloride Content, 

lb/yd
3
 

Non Reinforced Concrete No Test Needed 

Reinforced Concrete 
Slightly Aggressive Environment 0.70 

Moderately or Extremely Aggressive Environment 0.40 

Prestressed Concrete 0.40 

 

  346-4.2.2 Control Level for Corrective Action: If chloride test results exceed 

the limits of Table 4, suspend concrete placement immediately for every mix design represented 

by the failing test results, until corrective measures are made. Perform an engineering analysis to 

demonstrate that the material meets the intended service life of the structure on all concrete 

represented by the failing chloride test results. Supply this information within 30 business days 

of the failing test results from a Professional Engineer, registered in the State of Florida and 

knowledgeable in the areas of corrosion and corrosion control. 

346-5 Sampling and Testing Methods. 
 Perform concrete sampling and testing in accordance with the following methods: 

 

TABLE 5  

Description Method 

Slump of Hydraulic Cement Concrete ASTM C 143 

Air Content of Freshly Mixed Concrete by the Pressure Method* ASTM C 231 

Air Content of Freshly Mixed Concrete by the Volumetric Method* ASTM C 173 

Making and Curing Test Specimens in the Field** ASTM C 31 

Compressive Strength of Cylindrical Concrete Specimens*** ASTM C 39 

Obtaining and Testing Drilled Core and Sawed Beams of Concrete ASTM C 42 

Early Initial Sampling of Fresh Concrete from Revolving Drum Truck 

Mixers or Agitators 
FM 5-501[r2] 

Low Levels of Chloride in Concrete and Raw Materials FM 5-516 

Density (Unit Weight), Yield and Air Content (Gravimetric) of Concrete ASTM C 138 

Temperature of Freshly Mixed Portland Cement Concrete ASTM C 1064 

Sampling Freshly Mixed Concrete**** ASTM C 172 

Static Segregation of Self Consolidating Concrete using Column Techniques ASTM C 1610 

Slump Flow of Self Consolidating Concrete ASTM C 1611 

Passing Ability of Self Consolidating Concrete by J-Ring ASTM C 1621 

Concrete Resistivity as an Electrical Indicator of its Permeability FM 5-578 
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TABLE 5  

Description Method 
*Use the same type of meter for QC tests as the Department uses for Verification testing. When using pressure type meters, use 

an aggregate correction factor determined by the concrete producer for each mix design to be tested. Record and certify test 

results for correction factors for each type of aggregate at the concrete production facility. 

** Provide curing facilities that have the capacity to store all QC, Verification, “hold” and Independent Verification cylinders 

simultaneously for the initial curing. 

***Use 4 x 8 or 6 x 12 inch cylinders for determination of the compressive strengthThe Verification technician will use the same 

size cylinders as the Quality Control technician.  

**** Take the test sample from the middle portion of the batch in lieu of collecting and compositing samples from two or more 

portions, as described in ASTM C 172. 

346-6 Control of Quality. 

 346-6.1 General: Develop a Quality Control Plan (QCP) as specified in Section 105. 

Meet the requirements of the approved QCP and Contract Documents. Ensure the QCP includes 

the necessary requirements to control the quality of the concrete. 

  Perform QC activities to ensure materials, methods, techniques, personnel, 

procedures and processes utilized during production meet the specified requirements. For 

precast/prestressed operations, ensure that the QC testing is performed by the producer. 

  Accept the responsibility for QC inspections on all phases of work. Ensure all 

materials and workmanship incorporated into the project meet the requirements of the Contract 

Documents. 

  When concrete plastic properties (slump, air content and temperature) could be 

significantly affected by handling between the point of delivery and the point of final placement, 

including the use of pumps, conveyor belts, troughs, chutes, barge transport or other means, 

include provisions in the QCP to sample the plastic concrete for all testing at the point of final 

placement. 

  Ensure the QCP includes any anticipated requirements for adjusting and 

controlling the concrete at the placement site. Include the testing procedures that will be 

implemented to control the quality of the concrete and ensure that concrete placed is within the 

tolerance range. Also, include provisions for the addition of water to concrete delivered to the 

placement site at designated level areas, to ensure the allowable amount of water stated on the 

concrete delivery ticket is correct andor the maximum water to cementitious materials ratio on 

the approved design mix are is not exceeded. Ensure the anticipated ranges of jobsite water 

additions are described and the proposed methods of measuring water for concrete adjustments 

are included. Include slump loss test results in the QCP. 

  Failure to meet the requirements of this Specification or the QCP will 

automatically void the concrete portion of the QCP. To obtain QCP re-approval, implement 

corrective actions as approved by the Engineer. The Engineer may allow the Contractor to 

continue any ongoing concrete placement but the Engineer will not accept concrete for any new 

placement until the QCP re-approval is given by the Engineer. 

 346-6.2 Concrete Design Mix: Provide concrete that has been produced in accordance 

with a Department approved design mix, in a uniform mass free from balls and lumps. 

  For slump target values in excess of 6 inches or self consolidating concrete, 

utilize a grate over the conveyance equipment to capture any lumps or balls that may be present 

in the mix. The grate must cover the entire opening of the conveyance equipment and have 

square or rectangular openings that are a maximum of 2 1/2 inches in either direction, Remove 

the lumps or balls from the grate and discard them. Discharge the concrete in a manner 
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satisfactory to the Engineer. Perform demonstration batches to ensure complete and thorough 

placements in complex elements, when requested by the Engineer. 

  Do not place concretes of different compositions such that the plastic concretes 

may combine, except where the plans require concrete both with and without silica fume, 

ultrafine fly ash, metakaolin or calcium nitrite in a continuous placement. Produce these 

concretes using separate design mixes. For example, designate the mix with calcium nitrite as the 

original mix and the mix without calcium nitrite as the redesigned mix. Ensure that both mixes 

contain the same cement, fly ash or slag, coarse and fine aggregates and compatible admixtures. 

Submit both mixes for approval as separate mix designs, both meeting all requirements of this 

Section. Ensure that the redesigned mix exhibits plastic and hardened qualities which are 

additionally approved by the Engineer as suitable for placement with the original mix. The 

Engineer will approve the redesigned mix for commingling with the original mix and for a 

specific project application only. Alternately, place a construction joint at the location of the 

change in concretes. 

 346-6.3 Delivery Certification: Ensure that an electronic delivery ticket is furnished 

with each batch of concrete before unloading at the placement site. The delivery ticket may be 

proprietary software or in the form of an electronic spreadsheet, but shall be printed. Ensure that 

the materials and quantities incorporated into the batch of concrete are printed on the delivery 

ticket. Include the following information on the Delivery Ticket: 

   (1) Arrival time at jobsite, 

   (2) Time that concrete mix has been completely placeddischarged, 

   (3) Number of revolutions upon arrival at the jobsite, 

   (4) Total gallons of water added at the jobsite, 

   (5) Additional mixing revolutions when water is added, 

   (6) Total number of revolutions at mixing and agitating speed. 

  Items 3 through 6 do not apply to non-agitating concrete transporting vehicles. 

  Ensure the batcher responsible for production of the batch of concrete signs the 

delivery ticket, certifying the batch of concrete was produced in accordance with the Contract 

Documents. 

  Verify that the chloride test results on the delivery ticket meet the requirements of 

Table 4. 

  Sign the delivery ticket certifying that the design mix maximum specified water to 

cementitious materials ratio was not exceeded due to any jobsite adjustments to the batch of 

concrete, and that the batch of concrete was delivered and placed in accordance with the Contract 

Documents. 

 346-6.4 Plastic Property Tolerances: Do not place concrete with a slump more than 

plus or minus 1.5 inches from the target slump value specified in Table 2. 

  Reject concrete with slump or air content that does not fall within the specified 

tolerances and immediately notify the concrete production facility that an adjustment of the 

concrete mixture is required so that it will fall within specified tolerances. If a load does not fall 

within the tolerances, test each subsequent load and the first adjusted load. If failing concrete is 

not rejected or adjustments are not implemented, the Engineer may reject the concrete and 

terminate further production until the corrections are implemented. 

 Do not allow concrete to remain in a transporting vehicle to reduce slump. Water may be 

added only upon arrival of the concrete to the jobsite and not thereafter. 
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346-7 Mixing and Delivering Concrete. 

 346-7.1 General Requirements: Operate all concrete mixers at speeds and volumes per 

the manufacturer’s design or recommendation as stipulated on the mixer rating plate. 

 346-7.2 Transit Truck Mixing: When water is added at the jobsite, mix the concrete 

30 additional drum mixing revolutions. Do not add water afterWhen the total number of drum 

mixing revolutions exceeds 160130, do not make additional mix adjustments. Discharge all 

concrete from truck mixers before total drum revolutions exceed 300. Seek approval from the 

Engineer prior to using a central mixer and depositing the batch into a truck mixer. 

  346-7.2.1 Transit Time: Ensure compliance with Table 6 between the initial 

introduction of water into the mix and completely discharging all of the concrete from truck: 

 

TABLE 6 

Maximum Allowable Time 

Non-Agitator Trucks Agitator Trucks 

45 minutes 60 minutes 

75 minutes* 90 minutes* 
*When a water-reducing and retarding admixture (Type D, Type G or Type II) is used.  

 

  346-7.2.2 Placement Time: All the concrete in a load must be in its final 

placement position a maximum of 15 minutes after the transit time has expired unless a time 

extension is approved in advance by the Engineer. 

 346-7.3 On-site Batching and Mixing at the Site: Include provisions in the QCP for the 

mixing at the site. Use a mixer of sufficient capacity to prevent delays that may be detrimental to 

the quality of the work. Ensure that the accuracy of batching equipment is in accordance with 

requirements of this Section. 

 346-7.4 Concreting in Cold Weather: Do not mix or place concrete when the air 

temperature is below 45ºF. Protect the fresh concrete from freezing until the concrete reaches a 

minimum compressive strength of 1,500 psi unless the concrete is to be heat curedin accordance 

with Section 400. The requirements of concreting in cold weather are not applicable to precast 

concrete mixing and placement operations occurring in a temperature controlled environment. 

 346-7.5 Concreting in Hot Weather: Hot weather concreting is defined as the 

production, placing and curing of concrete when the concrete temperature at placing exceeds 

85ºF 86ºF but is less than 100ºF. 

  Unless the specified hot weather concreting measures are in effect, reject concrete 

exceeding 85ºF 86ºF at the time of placement. Regardless of special measures taken, reject 

concrete exceeding 100ºF. Predict the concrete temperatures at placement time and implement 

hot weather measures to avoid production shutdown. 

 346-7.6 Transit Time: Ensure compliance with the following maximum allowable time 

between the initial introduction of water into the mix and depositing the concrete in place: 

 

TABLE 6 

Non-Agitator Trucks Agitator Trucks 

45 minutes 60 minutes 

75 minutes* 90 minutes* 
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*When a water-reducing and retarding admixture (Type D, Type G or Type II) is used. 

 

 346-7.7 6 Adding Water to Concrete at the Placement Site: Perform an initial slump 

test before the addition of water at the jobsite. If the slump, as delivered, is outside the tolerance 

range, reject the load. If the slump is within the tolerance range, that load may be adjusted by 

adding water provided the addition of water does not exceed the water to cementitious materials 

ratio as defined by the mix design. After adjusting the slump, perform a slump test to confirm the 

concrete is within the slump tolerance range. If an adjustment is made at the concrete production 

facility, Perform perform a slump test on the next load to ensure the concrete is within the slump 

tolerance range. Do not place concrete represented by slump test results outside of the tolerance 

range. Include water missing from the water storage tanks upon arrival at the project site in the 

jobsite water added. 

 346-7.8 7 Sample Location: Describe concrete placement and sampling methods in the 

QCP. Obtain acceptance samples from the point of final placement. Include provisions in the 

QCP to sample the plastic concrete for all testing at the point of final placement when concrete 

plastic properties (slump, air content and temperature) could be affected by handling between 

the point of delivery and the point of final placement, including the use of pumps, conveyor belts, 

troughs, chutes, barge transport or other means. 

  Where concrete buckets are used to discharge concrete directly to the point of 

final placement or into the hopper of a tremie pipe, samples will be obtained from the discharge 

of the bucket. When the concrete is discharged directly from the mixer into the bucket, within 

25% of the total allowable transit time before discharge of and the bucket is discharged within 

20 minutes, samples may be obtained from the discharge of the mixer. 

  Where conveyor belts, troughs, pumps, or chutes are used to transport concrete 

directly to the point of final placement or into the hopper of a tremie pipe, samples will be 

obtained from the discharge end of the entire conveyor belt, trough, pump, or chute system. 

  Where concrete is placed in a drilled shaft or other element using a tremie pipe 

and a concrete pump, samples will be obtained from the discharge of the pump line at the 

location of the tremie hopper. 

  Where a concrete pump is used to deposit concrete directly into a drilled shaft 

which is a wet excavation without the use of a tremie, or other applications as approved by the 

Engineer, ensure the discharge end of the pump line remains immersed in the concrete at all 

times after starting concrete placement. 

  For all other placement methods, prior to each placement, oObtain Department 

approval for sampling at the discharge of the mixer in lieu of sampling at the point of final 

placement.  Use the following Describe the sampling correlation procedure in the QCP.when 

sampling at the discharge of the mixer: 

   a. Develop a comparative sampling correlation between the discharge of 

the mixer and the end of the pump line for slump and air results. Obtain one sample from the 

discharge of the pump line using the full length of pump line and one sample from the discharge  

of the mixer for five different loads. Average the five samples from each sample location and 

compare the two averages to establish the comparative sampling correlation. Ensure the plastic 

properties of the concrete sampled from the pump line are within the tolerance range. 

   b. Once the comparative sampling correlation is established, and approved 

by the Engineer, apply this correlation to the plastic properties tolerances for samples obtained 

from the discharge of mixer. 
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   c. Obtain all other samples from the discharge of the mixer delivering 

concrete to the pump. Ensure the plastic properties of the concrete being delivered to the pump 

compare with the comparative sampling correlation. 

   d. If the ambient temperature changes by more than 10°F, or the 

configuration of the pumping system changes, the Engineer may require a new comparative 

sampling correlation.  Where a concrete pump is used to deposit concrete directly into a 

drilled shaft which is a wet excavation without the use of a tremie, or other applications as 

approved by the Engineer, ensure the discharge end of the pump line remains immersed in the 

concrete at all times after starting concrete placement. 

346-8 Plastic Concrete Sampling and Testing. 

 QC tests include air content, temperature, slump, and preparing compressive strength 

cylinders for testing at later dates. In addition, calculate the water to cementitious materials ratio 

in accordance with FM 5-501 for compliance to the approved mix design. 

 Ensure that each truck has a rating plate and a valid mixer identification card issued by 

the Department. Ensure that the revolution counter on the mixer is working properly, and 

calibration of the water dispenser has been performed within the last twelve months. Reject any 

concrete batches that are delivered in trucks that do not have mixer identification cards. Remove 

the mixer identification card when a truck mixer is discovered to be in noncompliance and the 

mixer deficiencies cannot be repaired immediately. When the mixer identification card is 

removed for noncompliance, make note of the deficiency or deficiencies found, and forward the 

card to the District Materials and Research Engineer who has Producer QC Plan acceptance 

authority. 

 Perform plastic concrete tests on the initial delivery of each concrete design mix each 

day. Ensure QC technicians meeting the requirements of Section 105 are present and performing 

tests throughout the placement operation. Ensure one technician is present and performing tests 

throughout the placement operation at each placement site. If a placement site has multiple 

concrete trucks, identify the number of technicians in the Quality Control Plan. If a placement 

site has multiple trucks placing concrete, then have at least two technicians present at that site. 

Ensure that the equipment used for delivery, placement and finishing meets the requirements of 

this Specification. 

 Do not proceed with the placement operation until QC tests confirm that the delivered 

concrete complies with the plastic properties specified. When a truck designated for QC testing 

arrives at the discharge site, a subsequent truck may also discharge once a representative 

sample has been collected from the QC truck and while awaiting the results of QC testing. When 

a truck designated for QC testing arrives at the site of discharge, subsequent trucks may not 

discharge until QC testing results are known. Reject non-complying loads at the jobsite. Ensure 

that corrections are made on subsequent loads. Immediately cease concrete discharge of the 

subsequent truck if the QC truck has failing tests and perform a slump test of that truck. 

Immediately cease discharge and reject the remainder of the subsequent truck if its slump test 

fails and reject the remaining concrete of loads that fail plastic properties tests as soon as the 

test results are known.  Perform slump tests on all trucks that arrive at the site prior to the first 

corrected truck. When more than one truck is discharging into a pump simultaneously, discharge 

all trucks completely prior to discharging a truck designated for QC testing into the pump and 

discharge a sufficient quantity of concrete from the end of the pump hose to obtain a 

representative sample of concrete from only the QC truck. 
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 Furnish sufficient concrete of each design mix as required by the Engineer for 

verification testing. When the Engineer’s verification test results do not compare with the QC 

plastic properties test results, within the limits defined by the Independent Assurance (IA) 

checklist comparison criteria, located in Materials Manual Chapter 5, disposition of the concrete 

will be at the option of the Contractor. 

 On concrete placements consisting of only one load of concrete, perform initial sampling 

and testing in accordance with this Section. The acceptance sample and plastic properties tests 

may be taken from the initial portion of the load. 

 If any of the QC plastic properties tests fail, reject the remainder of that load, and any 

other loads that have begun discharging, terminate the LOT and notify the Engineer. Make 

cylinders representing that LOT from the same sample of concrete. 

 Following termination of a LOT, obtain samples from a new load, and perform plastic 

properties tests until such time as the water to cementitious materials ratio, air content, 

temperature and slump comply with the Specification requirements. Initiate a new LOT once the 

testing indicates compliance with Specification requirements. 

 Suspend production when any five loads in two days of production of the same design 

mix are outside the specified tolerances. Make the necessary revisions to concrete operations and 

increase the frequency of QC testing in the QCP to bring the concrete within allowable 

tolerances. Obtain the Engineer’s approval of the revisions before resuming production. After 

production resumes, obtain the Engineer’s approval before returning to the normal frequency of 

QC testing. 

 If concrete placement stops for more than 90 minutes, perform initial plastic properties 

testing on the next batch and continue the LOT. Cylinders cast for that LOT will represent the 

entire LOT. 

 When the Department performs Independent Verification, the Contractor may perform 

the same tests on the concrete at the same time. The Department will compare results based on 

the Independent Assurance Checklist tolerances. 

 When the Department's Independent Verification test results do not meet the 

requirements of this Section, the Engineer may require the Contractor to revise the QCP. 

346-9 Acceptance Sampling and Testing. 

 346-9.1 General: Perform plastic properties tests in accordance with 346-8 and cast a set 

of three QC cylinders, for all structural concrete incorporated into the project. Take these 

acceptance samples randomly as determined by a random number generator (acceptable to the 

Department). The Department will independently perform verification plastic properties tests and 

cast a set of verification cylinders. The verification cylinders will be the same size cylinder 

selected by the Contractor, from a separate sample from the same load of concrete as the 

Contractor’s QC sample. 

  The Department may perform inspections in lieu of plastic properties tests of the 

precast plants producing Class I and II concrete. 

  For each set of QC cylinders verified by the Department, cast one additional 

cylinder from the same sample, and identify it as the QC “hold” cylinder. The Department will 

also cast one additional “hold” cylinder from each Verification sample. Provide curing facilities 

that have the capacity to store all QC, Verification, “hold” and Independent Verification 

cylinders simultaneously for the initial curing. All cylinders will be clearly identified as outlined 

in the Sample/Lot Numbering System instructions located on the State Materials Office website. 

Deliver the QC samples, including the QC “hold” cylinder to the final curing facility in 
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accordance with ASTM C 31. At this same time, the Department will deliver the Verification 

samples, including the Verification “hold” cylinder, to their final curing facility. 

  Test the QC laboratory cured samples for compressive strength at the age of 

28 days, or any other specified age, in a laboratory meeting and maintaining at all times the 

qualification requirements listed in Section 105. 

  The QC testing laboratory will input the compressive strength test results into the 

Department’s sample tracking database within 24 hours. When the QC testing laboratory cannot 

input the compressive strength test results into the Department’s sample tracking database within 

24 hours, the QC testing laboratory will notify the Verification testing laboratory within 24 hours 

of testing the cylinder and provide the Verification testing laboratory the compressive strength 

test results. Ensure the compressive strength results are input into the Department’s sample 

tracking database within 72 hours of determining the compressive strength of the cylinders. 

  The Department will average the QC compressive strength test data, average the 

Verification compressive strength test data, and compare the averages of the QC results and 

Verification results. In the event that one set of compressive strength data for a set of cylinders 

falls outside the range of the other set of cylinders, use the lower Range of Average Compressive 

Strength to determine the comparison criteria. Based on this comparison, the Department will 

determine if the Comparison Criteria as shown in Table 7 has been met. When the difference 

between QC and Verification are less than or equal to the Comparison Criteria, the QC data is 

verified. When the difference between QC and Verification data exceeds the Comparison 

Criteria, the Engineer will initiate the resolution procedure. 

 

Table 7 

Range of Average Compressive Strength Comparison Criteria 

Less than 3500 psi 420 psi 

3,501 – 4,500 psi 590 psi 

4,501 – 6,500 psi 910 psi 

6,501 – 8,500 psi 1,275 psi 

Greater than 8,500 psi 1,360 psi 

 

 346-9.2 Sampling Frequency: 
  As a minimum, sample and test concrete of each design mix for water to 

cementitious materials ratio, air content, temperature, slump and compressive strength once per 

LOT as defined by Table 8. When a mix design is used for a different application, the LOT is 

defined by the application. When more than one concrete production facility is used for the same 

mix design, describe the method of sampling, testing and LOT numbering in the QC Plan. The 

Engineer will randomly verify one of every four consecutive LOTs of each design mix based on 

a random number generator. The Department may perform Independent Verification testing to 

verify compliance with specification requirements. All QC activities, calculations, and 

inspections will be randomly confirmed by the Department. 

 

TABLE 8 

Class Concrete* Maximum LOT Size 

I one day’s production 
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TABLE 8 

Class Concrete* Maximum LOT Size 

I (Pavement) 
250 lane ft2,000 yd

2
, or one day’s production, 

whichever is less 

II, II (Bridge Deck), III, IV, V (Special), 

V, VI 
50 yd

3
, or one day’s production, whichever is less 

IV (Drilled Shaft) 

50 yd
3
, or two hours between the end of one 

placementsplacement and the start of the next 

placement, whichever is less 

III (Seal) Each Seal placement 
*For any class of concrete used for roadway barrier wall, the lot size is defined as 100 yd3, or one day’s production, whichever is 

less. 

 

  346-9.2.1 Reduced Frequency for Acceptance Tests: When ten consecutive 

strength test results from the same mix design for a Class IV or higher class of concrete are 

produced at the same concrete production facility, the same prime contractor and subcontractor, 

on a given Contract have all been verified and have attained an average strength greater than two 

standard deviations above the specified minimum, then the LOT may represent a maximum 

production quantity of 100 yd
3
. When five consecutive strength test results from the same mix 

design for a mix design lower than a Class IV is produced at the same concrete production 

facility on a given Contract have all been verified and have attained an average strength greater 

than two standard deviations above the specified minimum, the LOT may represent a maximum 

production quantity of 100 yd
3
. 

   The average of the consecutive compressive strength test results, based on 

the class of concrete, can be established using historical data from a previous Department 

project. The data must also represent the same prime contractor and/ subcontractor. The tests 

from the previous Department project must be within the last 60 calendar days or may also be 

established by a succession of samples on the current project. Only one sample can be taken 

from each LOT. Test data must be from a laboratory meeting the requirements of Section 105. 

Submit the test data to the Engineer and obtain Department approval before beginning reduced 

frequency LOT’s. 

   If at any time a strength test is not verified and/or the average strength of 

the previous ten or five consecutive samples based on the class of concrete described above, 

from the same mix design and the same production facility is less than the specified minimum 

plus two standard deviations, return to the maximum production quantity represented by the 

LOT will return to 50 yd
3
as defined in Table 8. Notify the Engineer that the maximum 

production rate is reinstated. In order to reinitiate reduced frequency, submit a new set of 

strength test results will be required. 

 346-9.3 Strength Test Definition: The strength test of a LOT is defined as the average 

of the compressive strengths tests of three cylinders cast from the same sample of concrete from 

the LOT. 

 346-9.4 Acceptance of Concrete: 
  Accept or reject concrete on the basis of plastic property results in accordance 

with 346-6.4. 
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  Ensure that the hardened concrete strength test results are obtained in accordance 

with 346-9.3. Do not discard a cylinder strength test result based on low strength (strength below 

the specified minimum strength as per the provisions of this Section).  

  When one of the three QC cylinders from a LOT is lost, missing, damaged or 

destroyed, determination of compressive strength will be made by averaging the remaining two 

cylinders. If more than one QC cylinder from a LOT is lost, missing, damaged or destroyed, the 

Contractor will core the structure at no additional expense to the Department to determine the 

compressive strength. Acceptance of LOT may be based on verification data at the discretion of 

the Engineer. Obtain the approval of the Engineer to core, and of the core location prior to 

coring. 

  For each QC cylinder that is lost, missing, damaged or destroyed, payment for that 

LOT will be reduced by $750.00 per 1,000 psi of the specified design strength [Example: loss of 

two Class IV (Drill Shaft) QC cylinders that has no verification data will require the element to 

be cored and a penalty pay reduction will be assessed (4,000 psi / 1,000 psi) x $750 x 2 = 

$6,000]. This reduction will be in addition to any pay adjustment for low strength. 

  When QC compressive strength test results are not verified, the resolution 

procedure will be used to accept or reject the concrete. Maintain the “hold” cylinders until the 

verification of the compressive strength test results. 

  When QC test results are verified, the Engineer will accept the concrete based on 

QC test results. The Engineer will accept at full pay only LOTs of concrete represented by 

plastic property results which meet the requirements of the approved mix design and strength test 

results which equal or exceed the respective specified minimum strength. 

 346-9.5 Resolution Procedure: The Department may initiate an IA review of sampling 

and testing methods. The resolution procedure may consist of, but need not be limited to, a 

review of sampling and testing of fresh concrete, calculation of water to cementitious materials 

ratio, handling of cylinders, curing procedures and compressive strength testing. Core samples of 

the hardened concrete may be required. 

  The Engineer will determine through the resolution procedure whether the QC 

strength test results or the verification strength test results can be relied upon. When the Engineer 

cannot determine that either the QC or verification strength test results are in error, the concrete 

represented by the four consecutive LOTs will be evaluated based on the QC data. The Engineer 

will inform the QC and the Verification lab within four working days of the acceptance 

compressive strength test to transport their “hold” cylinders to the resolution lab. The QC and 

Verification laboratories will transport their own hold cylinder to the resolution testing 

laboratory within 72 hours after the Engineer notifies the Contractor that a resolution is required. 

In addition, the Engineer will ensure that the QC and verification “hold” cylinders are tested 

within seven days of the acceptance strength tests. 

  The resolution investigation will determine the strength test results for each of the 

four or less LOTs. When the QC strength test results are deemed to be the most accurate, the QC 

strength test results will represent the four or less consecutive LOTs and the Department will pay 

for the resolution testing and investigation. When the verification strength test results are deemed 

to be the most accurate, the Department will assess a 5 percent$1,000 pay reduction of payment 

for the quantity represented by for the cost of the Resolution Investigation. 

  The results of the resolution procedure will be forwarded to the Contractor within 

five days after completion of the investigation. If the Department finds deficiencies based on the 

Contractor’s QCP, the Engineer may suspend that part of the QCP. When the QC plan is 
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suspended, submit corrective actions for approval to the Engineer. The Engineer may take up to 

five working days to review corrective actions to the QCP. The Engineer will not allow changes 

to contract time or completion dates. Incur all delay costs and other costs associated with QC 

plan suspension and re-approval. 

 346-9.6 Small Quantities of Concrete: When a project has a total plan quantity of less 

than 50 yd
3
, that concrete will be accepted based on the satisfactory compressive strength of the 

QC cylinders. Provide certification to the Engineer that the concrete was batched and placed in 

accordance with the Contract Documents. Submit a quality control plan for the concrete 

placement operation in accordance with Section 105. In addition, the Engineer may conduct 

Independent Verification (IV) testing as identified in 346-9. Evaluate the concrete in accordance 

with 346-10 at the discretion of the Engineer. 

346-10 Investigation of Low Strength Concrete for Structural Adequacy. 

 346-10.1 General: When a concrete acceptance strength test result falls more than 

500 psi below the specified minimum strength, from the specified minimum strength, and the 

Department determines that an investigation is necessary, make an investigation into the 

structural adequacy of the LOT of concrete represented by that acceptance strength test result at 

no additional expense to the Department. The Engineer may also require the Contractor to 

perform additional strength testing as necessary to determine structural adequacy of the concrete. 

  Furnish either a structural analysis performed by the Specialty Engineer to 

establish strength adequacy or drilled core samples as specified in 346-10.3 to determine the in-

place strength of the LOT of concrete in question at no additional expense to the Department. 

Obtain the Engineer’s approval before taking any core samples. When the concrete is deemed to 

have low strength, obtain and test the cores and report the data to the Engineer within 14 days of 

the 28 day compressive strength tests. Core strength test results obtained from the structure will 

be accepted by both the Contractor and the Department as the in-place strength of the LOT of 

concrete in question. The core strength test results will be final and used in lieu of the cylinder 

strength test results for determination of structural adequacy and any pay adjustment. The 

Department will calculate the strength value to be the average of the compressive strengths of the 

three individual cores. This will be accepted as the actual measured value. 

 346-10.2 Determination of Structural Adequacy: If core strength test results are less 

than 500 psi below the specified minimum strength, consider the concrete represented by the 

cores structurally adequate. If the core strength test results are more than 500 psi below the 

specified minimum strength, the Department will consider the concrete represented by the cores 

structurally questionable. Submit a structural analysis performed by the Specialty Engineer. If 

the results of the structural analysis indicate adequate strength to serve its intended purpose with 

adequate durability, and is approved by the Department, the Contractor may leave the concrete in 

place subject to the requirements of 346-11, otherwise, remove and replace the LOT of concrete 

in question at no additional expense to the Department. 

 346-10.3 Coring for Determination of Structural Adequacy: Furnish three undamaged 

core samples taken from the same approximate location where the questionable concrete is 

represented by the low strength concrete test cylinders. Select the location of the drilled cores so 

that the structure is not impaired and does not sustain permanent damage after repairing the core 

holes. Obtain the Engineer's approval of the core location prior to coring. 

 346-10.4 Core Conditioning and Testing: The Department will test the cores in 

accordance with ASTM C 42. The Engineer will make the determination whether to test the 

cores in a dry or wet condition. If the Engineer decides to test the cores in a wet condition, 
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immerse the cores in water for at least 40 hours, and test the cores wet. The cores will be tested 

after obtaining the samples within three days for wet cores and within six days for dry cores. 

346-11 Pay Adjustments for Low Strength Concrete. 

 346-11.1 General: Any LOT of concrete failing to meet the specified minimum strength 

as defined in 346-3, 346-9, 346-10 and satisfactorily meeting all other requirements of the 

Contract Documents, including structural adequacy, the Engineer will individually reduce the 

price of each low strength LOT in accordance with this Section. 

 346-11.2 Basis for Pay Adjustments: When an acceptance strength test result falls more 

than 500 psi below the specified minimum strength, core samples may be obtained in accordance 

with ASTM C 42 from the respective LOT of concrete represented by the low acceptance 

strength test result for determining pay adjustments. Price adjustment will be applied to the 

certified invoice price the Contractor paid for the concrete or the precast product. 

  Do not core hardened concrete for determining pay adjustments when the 28 day 

acceptance cylinder strength test results are less than 500 psi below the specified minimum 

strength. 

  Submit acceptable core samples to the Engineer for testing for determination of 

payment reductions based upon the results of the strength tests. The results of strength tests of 

the drilled cores, subject to 346-11.5 and 346-11.6, will be accepted as final and will be used in 

lieu of the cylinder strength test results for determining pay adjustments. 

  In precast operations, excluding prestressed, ensure that the producer submits 

acceptable core samples to the Engineer for testing. The producer may elect to use the products 

in accordance with 346-11. Otherwise, replace the concrete in question at no additional cost to 

the Department. For prestressed concrete, core sample testing is not allowed for pay adjustment. 

The results of the cylinder strength tests will be used to determine material acceptance and pay 

adjustment. 

 346-11.3 Coring for Determination of Pay Adjustments: Obtain the cores in 

accordance with 346-10.3. 

 346-11.4 Core Conditioning and Testing: The Department will test the cores in 

accordance with 346-10.4. 

 346-11.5 Core Strength Representing Equivalent 28 Day Strength: For cores tested 

no later than 42 days after the concrete was cast, the Engineer will accept the core strengths 

obtained as representing the equivalent 28 day strength of the LOT of concrete in question. The 

Engineer will calculate the strength value to be the average of the compressive strengths of the 

three individual cores. The Engineer will accept this strength at its actual measured value. 

 346-11.6 Core Strength Adjustments: For cores tested later than 42 days after the 

concrete was cast, the Engineer will establish the equivalency between 28 day strength and 

strength at ages after 42 days based on test data developed by a Department approved testing 

laboratory to relate strength at the actual test age to 28 day strength for the particular class of 

concrete and design mix represented by the cores. Obtain such data at no additional expense to 

the Department. When such data is not available and cannot be produced, as determined by the 

Department, the Engineer will determine the equivalent 28 day strength by adjusting the tested 

core strengths according to the following relationship: 

  346-11.6.1 Portland Cement Concrete without Pozzolan or Slag: 
  Equivalent 28 Day Strength, f’c (28) = 1/F (Average Core Strength) x 100, 

where: 
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  F = 4.4 + 39.1 (ln x) -3.1 (ln x)
2 

(Type I Cement) 

  F = -17.8 + 46.3 (ln x) -3.3 (ln x)
2 

(Type II Cement) 

  F = 48.5 + 19.4 (ln x) -1.4 (ln x)
2 

(Type III Cement) 

 

  x = number of days since the concrete was placed 

  ln = natural log 

  346-11.6.2 Pozzolanic-Cement Concrete: 
  Equivalent 28 day compressive strength = f'C (28), where: 
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  f'C (t) = Average Core Strength at time t (psi) 
 

  t = time compressive strength was measured (days) 

 

 346-11.6.3 Slag-Cement Concrete: 

  Equivalent 28 day compressive strength = f'C (28), where: 
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  f'C(t) = Average Core Strength at time t (psi) 

 

  t = time compressive strength was measured (days) 

 

 346-11.7 Calculating Pay Adjustments: The Engineer will determine payment 

reductions for low strength concrete accepted by the Department and represented by either 

cylinder or core strength test results below the specified minimum strength, in accordance with 

the following: 
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  Reduction in Pay is equal to the reduction in percentage of concrete cylinder 

strength (specified minimum strength minus actual strength divided by specified minimum 

strength). 

  For the elements that payments are based on the per foot basis, the Engineer will 

adjust the price reduction from cubic yards basis to per foot basis, determine the total linear feet 

of the elements that are affected by low strength concrete samples and apply the adjusted price 

reduction accordingly. 

 

346-12 Pay Reduction for Plastic Properties 

 If concrete is placed even when the result of plastic properties testing requires its 

rejection, the payment for concrete represented by the plastic property tests will be reduced by 

twice the invoice price per cubic yard for all concrete in the load that is placed. If the Engineer 

authorizes placement of the concrete, there will be no pay reduction. 
 A rejected load in accordance with 346-6.4 is defined as the entire quantity of concrete 

contained within a single ready mix truck or other single delivery vehicle regardless of what 

percentage of the load was placed. If concrete fails a plastic properties test and is thereby a rejected 

load but is placed, payment for the concrete will be reduced. 

 The pay reduction for cast-in-place concrete will be twice the invoice price per cubic yard of 

the quantity of concrete in the rejected load. 

 The pay reduction for placing a rejected load of concrete into a precast product will be 

applied to that percentage of the precast product that is composed of the concrete in the rejected 

load. The percentage will be converted to a reduction factor which is a numerical value greater than 

zero but not greater than one. The precast product payment reduction will be twice the Contractor’s 

billed price from the Producer for the precast product multiplied by the reduction factor. 

 If the Engineer authorizes placement of the concrete, even though plastic properties require 

rejection, there will be no pay reduction based on plastic properties failures; however, any other pay 

reductions will apply. 

 

 



 

With who have you discussed these changes?  The State Construction Office and the District 

Materials Concrete personnel. 

 

What other offices will be impacted by these changes?  Construction. 

 

Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual?  No. 

 

Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed?  No. 

 

Contact the State Specifications Office for assistance in completing this form. 

Rudy Powell 850-414-42820 rudy.powell@dot.state.fl.us 

Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 

Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 

Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 
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