
 

ORIGINATION FORM 
 
Date:  December 21, 2012 
Originator:  Rudy Powell 
Contact Information:  414-4280 
 
Specification Title:  Concrete Pavement Slab Replacement 
Specification Section, Article, or Subarticle Number:  Article 353-11 Method of Measurement 
 
Why does the existing language need to be changed?  To decrease the potential for contract 
disputes on determining the pay quantity. 
 
Summary of the changes:  Changes “pavement design thickness” to “thickness of the 
removed slab.” 
 
Are these changes applicable to all Department jobs?  Yes. 
If not, what are the restrictions?  
 
Will these changes result in an increase or decrease in project costs?  Varies 
If yes, what is the estimated change in costs?   
 
With who have you discussed these changes?  State Construction and Pavement Design 
Offices 
 
What other offices will be impacted by these changes?  Design 
 
Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual?  Possibly 
CPAM. 
 
Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed?  None anticipated. 
 
 
 
Contact the State Specifications Office for assistance in completing this form. 
Trey Tillander 850-414-4140 trey.tillander@dot.state.fl.us 
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 
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M E M O R A N D U M 

 
DATE: January 8, 2013 
 
TO: Specification Review Distribution List 
 
FROM: Trey Tillander, State Specifications Engineer 
 
SUBJECT: Proposed Specification: 3531100 Concrete Pavement Slab Replacement. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change is proposed by Rudy Powell of the State Construction Office to decrease the 
potential for contract disputes on determining the pay quantity by changing the method of 
measurement from “pavement design thickness” to “thickness of the removed slab”. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
SP965TT or trey.tillander@dot.state.fl.us. Comments received after February 5, 2012, may not 
be considered. Your input is encouraged. 
 
TT/ft 
Attachment 
 



3531100 
All Jobs 

CONCRETE PAVEMENT SLAB REPLACEMENT 
(REV 12-27-12) 

ARTICLE 353-11 (Page 351) is deleted and the following substituted: 

353-11 Method of Measurement. 
 The pay quantity to be paid for will be the volume, in cubic yards, of concrete placed and 
accepted determined by calculation. The quantity will be calculated usingon the basis of field-
measured horizontal dimensions and pavement design thickness of the removed slab. No 
additional compensation will be allowed for additional concrete required to bring the proposed 
concrete slab up to finished grade. 
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