ORIGINATION FORM

Date: August 27, 2013
Originator: Richard Hewitt
Contact Information: (386) 943-5305

Specification Title: Cement Concrete Pavement (350) & Concrete Pavement Slab
Replacement (353)

Specification Section, Article, or Subarticle Number:

Changes made to: 350-12, 350-17, 350-18, 353-9, and 353-11

Why does the existing language need to be changed? Changing language to pay for all
cleaning and sealing of joints to have one method of payment for joint sealant for joints in
newly-constructed concrete pavement, existing concrete pavement, and cracks in existing
concrete pavement.

Summary of the changes:

Are these changes applicable to all Department jobs? Yes
If not, what are the restrictions?

Will these changes result in an increase or decrease in project costs? No. Costs typically
included in bid price of newly constructed pavement would now be bid separately. Costs
would be separated, not increased.

If yes, what is the estimated change in costs?

With who have you discussed these changes? State Construction Engineer (Powell), Director
of Construction (Sadler), State Materials Office (Bergin), State Design Office (Uwaibi).

What other offices will be impacted by these changes?
Design and Estimates

Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual?
Yes, it is likely changes would be needed to most of these documents.

Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed?
Yes, a Design Bulletin and Estimates Bulletin are needed.

Contact the State Specifications Office for assistance in completing this form.
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us
Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us
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Florida Department of Transportation

GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

DATE: October 15, 2013
TO: Specification Review Distribution List
FROM: Daniel Scheer, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 3530901 Concrete Pavement Slab Replacement.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Richard Hewitt to have one method of payment for joint
sealant for joints in newly-constructed concrete pavement, existing concrete pavement, and
cracks in existing concrete pavement.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at
SP965DS, or daniel.scheer@dot.state.fl.us. Comments received after November 12, 2013, may
not be considered. Your input is encouraged.

DS/cah
Attachment



3530901
All Jobs

CONCRETE PAVEMENT SLAB REPLACEMENT.
(REV 10-7-13)

SUBARTICLE 353-9.1 is deleted and the following substituted:

353-9.1 General: Construct transverse joints as specified in 350-12 and as shown on the
Design Standards, except that dowels bars are installed per 353-9.2. Tie bars will not be placed
along the longitudinal joints unless shown in the Contract Documents. Apply a liquid bond
breaker recommended by the manufacturer for the intended application to all vertical faces of the
adjacent slabs.

Clean and seal joints in accordance with 350-12.

ARTICLE 353-11 is deleted and the following substituted:

353-11 Method of Measurement.

The pay quantity will be the volume, in cubic yards, of concrete placed and accepted
determined by calculation. The quantity will be calculated using field-measured horizontal
dimensions and thickness of the removed slab. The pay quantity for cleaning and sealing joints
will be in accordance with 350-17.



