
 
 

005 CONTROL OF THE WORK. 
 (REV 4-17-14) (FA 4-29-14) (1-15) 

SUBARTICLE 5-1.4.5.7 is deleted and the following substituted: 

   5-1.4.5.7 Beam and Girder Temporary Bracing: The Contractor is 
solely responsible for ensuring stability of beams and girders during all handling, storage, 
shipping and erection. Adequately brace beams and girders to resist wind, weight of forms and 
other temporary loads, especially those eccentric to the vertical axis of the products, considering 
actual beam geometry and support conditions during all stages of erection and deck construction. 
At a minimum, provide temporary bracing at each end of each beam or girder. Develop the 
required bracing designs in accordance with the AASHTO LRFD Bridge Design Specifications 
(LRFD) and Chapter 11 of the SDG using wind loads specified in the SDG. For information not 
included in the SDG or LRFD, refer to the AASHTO Guide Design Specifications for Bridge 
Temporary Works and the AASHTO Construction Handbook for Bridge Temporary Works. 
    For Construction Affecting Public Safety, when temporary bracing 
requirements are shown in the plans, submit plans and calculations signed and sealed by a 
Specialty Engineer for the design of temporary bracing members and connections based on the 
forces shown in the plans. In addition, submit a written certification that construction loads do 
not exceed the assumed loads shown in the plans. 
    For Construction Affecting Public Safety, when temporary bracing 
requirements are not shown in the plans or an alternate temporary bracing system is proposed, 
submit plans and calculations signed and sealed by a Specialty Engineer including the stability 
analysis and design of temporary bracing members and connections. 
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