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Florida Department of Transportation
	RON DESANTIS
GOVERNOR
	605 Suwannee Street
Tallahassee, FL  32399-0450
	KEVIN J. THIBAULT, P.E.
SECRETARY


M E M O R A N D U M
DATE:
July 9, 2019
TO:

Will Watts, Chief Engineer
FROM:
Tim Lattner, Director, Office of Design


Dan Hurtado, Director, Office of Construction



Rudy Powell, Director, Office of Maintenance

COPIES:
Stefanie D. Maxwell, Manager, State Program Management Office
SUBJECT:
Mandatory Specification Revision No. 1

July 2019 Workbook and eBook

I approve the implementation plan of the subject Specification.

Tim Lattner


Signature on File



7-9-19


Director, Office of Design


Date

Dan Hurtado


Signature on File



7-9-19


Director, Office of Construction


Date


Rudy Powell


Signature on File



7-9-19


Director, Office of Maintenance


Date
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Florida Department of Transportation
	RON DESANTIS
GOVERNOR
	605 Suwannee Street
Tallahassee, FL  32399-0450
	KEVIN J. THIBAULT, P.E.
SECRETARY


M E M O R A N D U M
DATE:
July 9, 2019
TO:

District Specifications Engineers
FROM:
Stefanie D. Maxwell, Manager, State Program Management Office
CC:

State Program Management Office



Tim Lattner, Director, Office of Design


Dan Hurtado, Director, Office of Construction



Amy Tootle, State Construction Engineer



Rudy Powell, Director, Office of Maintenance


Stefanie D. Maxwell, Manager Program Management Office
SUBJECT:
MANDATORY SPECIFICATIONS REVISIONS


July 2019 Workbook and eBook: Mandatory Revision No. 1
Mandatory No. 1 is issued to include the following Special Provision for lettings beginning July 1, 2019, and forward.

Mandatory No. 1 is issued to revise payment structure for project specific dispute review boards. 
Revise specification packages as described below for the effective letting date as noted:

	Specification Number
	Heading
	Revision Date
	Effective Letting Date
	Remarks

	SP0080307DRB
	Prosecution and Progress - Prosecution of Work - Disputes Review Board.
	1-4-11
	7-19
	SP is deleted and replaced with new SP.

	SP0080307DRB
	Prosecution and Progress - Prosecution of Work - Disputes Review Board.
	6-27-19
	8-19
	New SP.
Usage Note: 999-20 Items. (1)
*Contracts Office must be notified.


(1) If the project does not include pay item 999-20, package does not need to be revised.
1

