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Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: March25,2019 Office: Construction
Originator: JohnWestphal Specification Section: 5
Telephone: (850)414-4141 Article/Subarticle: 5-9.1

email: john.westphal@dot.state.fl.us

Will the proposed revision require changes to:
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Standard Plans Index

Traffic Engineering Manual

FDOT Design Manual

Construction Project Administration Manual

Basis of Estimate/Pay Items

Structures Design Guidelines
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Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

Dueto SpecialProvision0050901 Control of the Work-GeneralnspectionRequirements-Cooperatidny the Contractor,
beingremovedasa SpecialProvision,genericlanguageequiringthe Contractorto provideaccesso CEIl personnefor
bridgeprojectsaccessibl®nly by boatwasinsertednto Section5.

Summary of the changes:

Very minimal wording changethatrequiresthe Contractoito providemeansof boattransportandaccesso CEIl personnefor
bridgeprojectsaccessibl®nly by boatfor the durationof the Contract.

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
Dan Hurtado 850-414-4130 dan.hurtado@dot.state.fl.us Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Myndi Craig 850-414-4101 myndi.craig@dot.state.fl.us Rebecca Frimmel 850-414-4155 rebecca.frimmel@dot.state.fl.us
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FDOT

Florida Department of Transportation

605 Suwannee Street KEVIN J. THIBAULT
Tallahassee, FL 32399-0450 SECRETARY

MEMORANDUM

April 11, 2019
Specification Review Distribution List
Dan Hurtado, P.E., State Specifications Engineer

Proposed Specification: 0050900 Control of the Work.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

The changes are proposed by John Westphal. This revision is to replace language from
SP0050901 which will be deleted.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://www?2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx .

Comments received after May 9, 2019, may not be considered. Your input is encouraged.
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0050900
All Jobs

CONTROL OF THE WORK
(REV 3-29-2019)

ARTICLE 5-9.1 is deleted and the following substituted:

5-9 General Inspection Requirements.

5-9.1 Cooperation by Contractor: Do not perform work or furnish materials without
obtaining inspection by the Engineer. Provide the Engineer with safe means of access to the
work, so the Engineer can determine whether the work performed and materials used are in
accordance with the requirements and intent of the Contract Documents. For bridge projects with
construction operations accessible only by watercraft, make a pilot and boat available to the
Engineer for transportation and inspection purposes. Permit the Engineer to travel on all floating
equipment and boats used in the pursuit of the work. If the Engineer so requests at any time
before final acceptance of the work, remove or uncover such portions of the finished work as
directed. After examination, restore the uncovered portions of the work to the standard required
by the Contract Documents. If the Engineer determines that the work so exposed or examined is
unacceptable, perform the uncovering or removal, and the replacing of the covering or making
good of the parts removed, at no expense to the Department. However, if the Engineer
determines that the work thus exposed or examined is acceptable, the Department will pay for
the uncovering or removing, and the replacing of the covering or making good of the parts
removed in accordance with Section 4-4.

5-9.2 Failure of Engineer to Reject Work During Construction: If, during or prior to
construction operations, the Engineer fails to reject defective work or materials, whether from
lack of discovery of such defect or for any other reason, such initial failure to reject in no way
prevents the later rejection when such defect is discovered, or obligates the Department to final
acceptance. The Department is not responsible for losses suffered due to any necessary removals
or repairs of such defects.

5-9.3 Failure to Remove and Renew Defective Materials and Work: If the Contractor
fails or refuses to remove and renew any defective materials used or work performed, or to make
any necessary repairs in an acceptable manner and in accordance with the requirements of the
Contract within the time indicated in writing, the Engineer has the authority to repair, remove, or
renew the unacceptable or defective materials or work as necessary, all at the Contractor’s
expense. The Department will obtain payment for any expense it incurs in making these repairs,
removals, or renewals, that the Contractor fails or refuses to make, by deducting such expenses
from any moneys due or which may become due the Contractor, or by charging such amounts
against the Contract bond.

5-9.4 Inspection by Federal Government: When the United States Government pays a
portion of the cost of construction, its representatives may inspect the construction work as they
deem necessary. However, such inspection will in no way make the Federal Government a party
to the Contract.
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