



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

December 17, 2021

Khoa Nguyen
Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312

Re: State Specifications Office
Section: **008**
Proposed Specification: **SP0080604 Prosecution and Progress - Suspension of Contractor's Operations- Special Events.**

Dear Mr. Nguyen:

We are submitting, for your approval, two copies of the above referenced Special Provision.

The changes are proposed by Melissa Hollis from the Product Evaluation Office to move general note text for Special Events to a Special Provision with a listing of the Date/Event.

Please review and transmit your comments, if any, within two weeks. Comments should be sent via email daniel.strickland@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at (850) 414-4130.

Sincerely,

Signature on file

Daniel Strickland, P.E.
State Specifications Engineer

DS/vc

Attachment

cc: Florida Transportation Builders' Assoc.
State Construction Engineer

**PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR'S
OPERATIONS- SPECIAL EVENTS.
(REV 5-19-21)**

Formatted

ARTICLE 8-6 is expanded by the following:

**8-6.4 Suspension of Contractor's Operations - Holidays and Special Events: For this
Contract, Special event days for this project include:
{List special events}**

**PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR'S
OPERATIONS- SPECIAL EVENTS.
(REV 5-19-21)**

ARTICLE 8-6 is expanded by the following:

8-6.4 Suspension of Contractor's Operations - Holidays and Special Events: For this
Contract, Special event days for this project include:
{List special events}