
PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR’S 
OPERATIONS- SPECIAL EVENTS.   
(REV 5-19-21) (FA 1-3-22) (7-22) 

ARTICLE 8-6.4 is expanded by the following: 

8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: 
For this Contract, Special event days for this project include: 

{List special events}__________ 


