
PROSECUTION AND PROGRESS - SUSPENSION OF CONTRACTOR’S 
OPERATIONS- SPECIAL EVENTS.  
(REV 10-31-22) (FA 1-3-22) (FY 2026-27) 

SUBARTICLE 8-6.4 is expanded by the following: 

 For this Contract, Special Event days for this project include: 
 
Special Events        Date(s), if applicable 
_________________________________   _________________________ 
_________________________________   _________________________ 
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