
 CONTROL OF THE WORK (LUMP SUM). 
(REV 11-4-26) (FY 2027-28) 

SUBARTICLE 5-1.1 is expanded by the following: 

  All reference to separate payment for individual items of work will not apply. The 
cost for various items of work will be included and paid for under the Contract Lump Sum Price. 
 
 

ARTICLE 5-2. is deleted and the following substituted: 

 These Specifications, the Plans, Special Provisions, and all supplementary documents are 
integral parts of the Contract; a requirement occurring in one is as binding as though occurring in 
all. In addition to the work and materials specifically called for in the Contract Documents and 
any additional incidental work, not specifically mentioned, when so shown in the Plans, or if 
indicated, or obvious and apparent, as being necessary for the proper completion of the work will 
be included in the Contract Lump Sum Price. 
 In cases of discrepancy, the governing order of the documents is as follows: 
  1. Special Provisions. 
  2. Technical Special Provisions. 
  3. Plans. 
  4. Standard Plans. 
  5. Developmental Specifications. 
  6. Supplemental Specifications. 
  7. Standard Specifications. 
  Computed dimensions govern over scaled dimensions. 
 
 

SUBARTICLE 5-7.6 is deleted. 
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