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September 9, 2024

Cathy Kendall

Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312

Re:  State Specifications Office

Section: 102
Proposed Specification: 1020602 Maintenance of Traffic

Dear Ms. Kendall:

We are submitting, for your approval, two copies of the above referenced Supplemental
Specification.

The changes are proposed by David Wagner to update temporary bridging language.

Please review and transmit your comments, if any, within two weeks (10 business days).
Comments should be sent via email daniel.strickland@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at (850) 414-4130.
Sincerely,
Signature on File

Daniel Strickland, P.E.
State Specifications Engineer

DS/dh

Attachment

cc: Florida Transportation Builders' Assoc.
State Construction Engineer
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1020602

MAINTENANCE OF TRAFFIC
(REV 8-7-24)

SUBARTICLE 102-6.2 is deleted and the following substituted:

102-6.2 Construction: Plan, construct, and maintain detours for the safe passage of
traffic in all conditions of weather. Provide the detour with all facilities necessary to meet this
requirement.

Install detectable warnings on temporary ramps in accordance with Section 522.

When the Plans call for the Department to furnish detour bridge components,
construct the pile bents in accordance with the Plans, unless otherwise authorized by the
Engineer.

Provide two Contractor representatives, who will be directly involved in the
erection of Department-owned temporary bridging, to attend a mandatory one-day training
session to be conducted at the Department’s storage facility. No bridging will be released to the
Contractor prior to the completion of this training.

Submit the following: company name, phone number, office address, project
contact person, names of the representatives who will attend the training described above, project
number, detour bridge type, bridge length, span length, location and usage time frames, to the
Engineer at least 30 calendar days before the intended pick-up date, to obtain the storage facility
location and list of components for the project. Upon receipt, the Engineer will, within
1+0-14 calendar days submit an approved material list to the Contractor and the appropriate
Department storage yard.

Submit the name of the representative with authority to pick up components, to
the Engineer at least 16-14 calendar days before the proposed pick-up date. The Department is
not obligated to load the bridge components without this notice. Take responsibility and sign for
each item loaded at the time of issuance.

Provide timber dunnage, and transport the bridge components from the designated
storage facility to the job site. Unload, erect, and maintain the bridge, then dismantle the bridge
and load and return the components to the designated storage facility.

Notify the Engineer in writing at least +6-14 calendar days before returning the
components. Include in this notice the name of the Contractor’s representative authorized to sign
for return of the bridge components. The yard supervisor is not obligated to unload the bridge
components without this notice.

The Department will provide equipment and an operator at the Department’s
storage facility to assist in loading and unloading the bridge components. Furnish all other labor
and equipment required for loading and unloading the components.

The Department’s representative will record all bridge components issued or
returned on the Detour Bridge Issue and Credit Ticket. The tickets must be signed by a
Department and a Contractor representative, after loading or unloading each truck to document
the quantity and type of bridging issued or returned.

Bind together all bridge components to be returned in accordance with the
instructions given by the storage facility. The yard supervisor will repack components that are
not packed in compliance with these instructions. Upon request, written packing instructions will
be made available to the Contractor, before dismantling of the bridge for return to the
Department’s storage facility.
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Assume responsibility for any shortage or damage to the bridge components.
Monies due the Contractor will be reduced at the rate of $35.00 per hour plus materials for
repacking, repairs or replacement of bridge components.

The skid resistance of open steel grid decking on the detour bridge may decrease
gradually after opening the bridge to traffic. The Department will furnish a pneumatic floor
scabbler machine for roughening the roadway surface of the detour bridge decking. Provide an
air compressor at the job site with 200 cubic feet per minute capacity, 90 psi air pressure for the
power supply of the machine, and an operator. Transport the scabbler machine to and from the
Department’s structures shop. Repair any damage to the scabbler machine caused by operations
at no expense to the Department. Perform scabbling when determined necessary by the Engineer.
The Department will pay for the cost of scabbling as Unforeseeable Work in accordance with
4-4.,

Commence Rreturn the-of bridge components to the designated storage facility
beginningno later than 146 calendar days after the date the detour bridge is no longer needed,

earhiestunless otherwise approved by the Office of Maintenance. Return the detour bridging at an
average of not less than 200-feettwo truckloads per week. Upon failure to return the bridge
components to the Department within the time specified, compensate the Department for the
bridge components not returned at the rate of $5-00-per10-feetper-dayper bridge forsingle
lane:and-$210.00 per +0-feetfoot, per day, per bridge, for-dual-lane-until the bridge components
are returned to the Department.
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MAINTENANCE OF TRAFFIC
(REV 8-7-24)

SUBARTICLE 102-6.2 is deleted and the following substituted:

102-6.2 Construction: Plan, construct, and maintain detours for the safe passage of
traffic in all conditions of weather. Provide the detour with all facilities necessary to meet this
requirement.

Install detectable warnings on temporary ramps in accordance with Section 522.

When the Plans call for the Department to furnish detour bridge components,
construct the pile bents in accordance with the Plans, unless otherwise authorized by the
Engineer.

Provide two Contractor representatives, who will be directly involved in the
erection of Department-owned temporary bridging, to attend a mandatory one-day training
session to be conducted at the Department’s storage facility. No bridging will be released to the
Contractor prior to the completion of this training.

Submit the following: company name, phone number, office address, project
contact person, names of the representatives who will attend the training described above, project
number, detour bridge type, bridge length, span length, location and usage time frames, to the
Engineer at least 30 calendar days before the intended pick-up date, to obtain the storage facility
location and list of components for the project. Upon receipt, the Engineer will, within
14 calendar days submit an approved material list to the Contractor and the appropriate
Department storage yard.

Submit the name of the representative with authority to pick up components, to
the Engineer at least 14 calendar days before the proposed pick-up date. The Department is not
obligated to load the bridge components without this notice. Take responsibility and sign for
each item loaded at the time of issuance.

Provide timber dunnage, and transport the bridge components from the designated
storage facility to the job site. Unload, erect, and maintain the bridge, then dismantle the bridge
and load and return the components to the designated storage facility.

Notify the Engineer in writing at least 14 calendar days before returning the
components. Include in this notice the name of the Contractor’s representative authorized to sign
for return of the bridge components. The yard supervisor is not obligated to unload the bridge
components without this notice.

The Department will provide equipment and an operator at the Department’s
storage facility to assist in loading and unloading the bridge components. Furnish all other labor
and equipment required for loading and unloading the components.

The Department’s representative will record all bridge components issued or
returned on the Detour Bridge Issue and Credit Ticket. The tickets must be signed by a
Department and a Contractor representative, after loading or unloading each truck to document
the quantity and type of bridging issued or returned.

Bind together all bridge components to be returned in accordance with the
instructions given by the storage facility. The yard supervisor will repack components that are
not packed in compliance with these instructions. Upon request, written packing instructions will
be made available to the Contractor, before dismantling of the bridge for return to the
Department’s storage facility.
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Assume responsibility for any shortage or damage to the bridge components.
Monies due the Contractor will be reduced at the rate of $35.00 per hour plus materials for
repacking, repairs or replacement of bridge components.

The skid resistance of open steel grid decking on the detour bridge may decrease
gradually after opening the bridge to traffic. The Department will furnish a pneumatic floor
scabbler machine for roughening the roadway surface of the detour bridge decking. Provide an
air compressor at the job site with 200 cubic feet per minute capacity, 90 psi air pressure for the
power supply of the machine, and an operator. Transport the scabbler machine to and from the
Department’s structures shop. Repair any damage to the scabbler machine caused by operations
at no expense to the Department. Perform scabbling when determined necessary by the Engineer.
The Department will pay for the cost of scabbling as Unforeseeable Work in accordance with
4-4.

Commence return of bridge components to the designated storage facility no later
than 14 calendar days after the date the detour bridge is no longer needed, unless otherwise
approved by the Office of Maintenance. Return the detour bridging at an average of not less than
two truckloads per week. Upon failure to return the bridge components to the Department within
the time specified, compensate the Department for the bridge components not returned at the rate
of $20.00 per foot, per day, per bridge, until the bridge components are returned to the
Department.
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